SOLICITATION, OFFER, 1. SOLICITATION NO. 2. TYPE OF SOLICITATION 3. DATE ISSUED PAGE OF PAGES
AND AWARD DACW65-01-B-0002 SEALED BID  (IFB) 15-Dec-2000
(Construction, Alteration, or Repair) |:| NEGOTIATED (RFP) 10F 33
IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.
4. CONTRACT NO. 5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO.
W26GLG-0307-8467
7. ISSUED BY CODE |DACW65 8. ADDRESS OFFER TO (If Other Than Item 7) CODE
CONTRACTING DIVISION
US ARMY ENGR DIST NORFOLK ATTN: CENAO-CT 803 See ltem 7
FRONT STREET
NORFOLK, VA 23510-1096
9. FOR INFORMATION A. NAME B. TELEPHONE NO. (Include area code) (NO COLLECT CALLS)
CALL: SUSAN | HURST (757) 441-7747
SOLICITATION
NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".
10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (Title, identifying no., date):

Maintenance Dredging, Starlings Creek, Accomack County, VA. The work consists of maintenance dredging by hydraulic dredge and pipeline the
Starlings Creek channel and turning basin as base bid dredging, and the harbor of refuge as optional bid dredging, each to a depth of 8 feet with 1 foot
of allowable overdepth. The stated allowable overdepth indicated is the maximum dredging depth in accordance with the Virginia Department of
Environmental Quality Water Protection Permit and is not to be exceeded. The dredged material shall be placed in the Government furnished placement
area only.

susan.i.hurst@usace.army.mil
fax 757-441-7747

11. The Contractor shall begin performance within 20 calendar days and complete it within 60 calendar days after receiving
|:| award, notice to proceed. This performance period is mandatory, |:| negotiable. (See 52.211-10 )
12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS? 12B. CALENDAR DAYS

(If "YES," indicate within how many calendar days after award in Item 12B.)

ves | |no 10

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A. Sealed offers in original and 1 copies to perform the work required are due at the place specified in Item 8 by _ 14:00:00 (hour)
local time _1/17/00 (date). If this is a sealed bid solicitation, offers must be publicly opened at that time. Sealed envelopes containing offers
shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

B. An offer guarantee is, |:| is notrequired.

C. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D. Offers providing less than 60 calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.

NSN 7540-01-155-3212 1442-101 STANDARD FORM 1442 (REV. 4-85)
Prescribed by GSA
FAR (48 CFR) 53.236-1(€)




SOLICITATION, OFFER, AND AWARD (Continued)
(Construction, Alteration, or Repair)

OFFER (Must be fully completed by offeror)

14. NAME AND ADDRESS OF OFFEROR  (Include ZIP Code) 15. TELEPHONE NO.  (Include area code)

16. REMITTANCE ADDRESS  (Include only if different than Item 14)

See Item 14

CODE FACILITY CODE

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is
accepted by the Government in writing within calendar days after the date offers are due.  (Insert any number equal to or greater than

the minimum requirements stated in Item 13D. Failure to insert any number means the offeror accepts the minimum in Item 13D.)

AMOUNTS SEE SCHEDULE OF PRICES

18. The offeror agrees to furnish any required performance and payment bonds.
19. ACKNOWLEDGMENT OF AMENDMENTS

(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN 20B. SIGNATURE 20C. OFFER DATE
OFFER  (Type or print)

AWARD (To be completed by Government)

21. ITEMS ACCEPTED:

SEE SCHEDULE

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA

24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM 25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO
(4 copies unless otherwise specified) |:| 10 U.S.C. 2304(0) |:| 41 U.S.C. 253(c)

26. ADMINISTERED BY CODE 27. PAYMENT WILL BE MADE BY CODE |

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

|:| 28. NEGOTIATED AGREEMENT (Contractor is required to sign this |:| 29. AWARD (Contractor is not required to sign this document.)

document and return copies to issuing office.) Contractor agrees Your offer on this solicitation, is hereby accepted as to the items listed. This award con-
to furnish and deliver all items or perform all work, requisitions identified summates the contract, which consists of (a) the Government solicitation and

on this form and any continuation sheets for the consideration stated in this your offer, and (b) this contract award. No further contractual document is

contract. The rights and obligations of the parties to this contract shall be necessary.

governed by (a) this contract award, (b) the solicitation, and (c) the clauses,
representations, certifications, and specifications or incorporated by refer-
ence in or attached to this contract.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED 31A. NAME OF CONTRACTING OFFICER (Type or print)
TOSIGN (Type or print)

30B. SIGNATURE 30C. DATE 31B. UNITED STATES OF AMERICA 31C. AWARD DATE
BY
NSN 7540-01-155-3212 STANDARD FORM 1442 BACK (REV. 4-85)




DACW65-01-B-0002

Page 3 of 33

SECTION 00010 Solicitation Contract Form
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0001 1.00 Lump Sum

Mobilization and Demobilization

FFP - STARLINGS CREEK-FY 01-DREDGING

PURCHASE REQUEST NUMBER W26GL G-0307-8467

NET AMT
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(ESTIMATED)
0002 53,000.00 Cubic
Yad

Dredging

FFP - Dredging Starlings Creek Channel and Turning Basin to a Depth of 8 feet
with a1 foot allowable overdepth, complete, including all associated work as
specified ESTIMATED

PURCHASE REQUEST NUMBER W26GL G-0307-8467

NET AMT

TOTAL CLINS0001 and 0002



ITEM NO

0003

DACW65-01-B-0002

Page 4 of 33
SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(ESTIMATED)
10,000.00 Cubic

Yard
Optional Bid Item -- Dredging
FFP - Dredging the Harbor of Refuge to a depth of 8 feet with a 1 foot
allowable overdepth, complete, including all associated work as indicated and
specified. ESTIMATED. OPTION 1
PURCHASE REQUEST NUMBER W26GL G-0307-8467

NET AMT

TOTAL CLINS 0001 through 0003
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SECTION 00100 Bidding Schedule/Instructions to Bidders

CLAUSES INCORPORATED BY REFERENCE:
52.204-6 Data Universal Numbering System (DUNS) Number JUN 1999
52.214-1 Solicitation Definitions--Sealed Bidding JUL 1987
52.214-3 Amendments To Invitations For Bids DEC 1989
52.214-4 False Statements In Bids APR 1984
52.214-5 Submission Of Bids MAR 1997
52.214-6 Explanation To Prospective Bidders APR 1984
52.214-7 Late Submissions, Modifications, and Withdrawals of Bids NOV 1999
52.214-12 Preparation Of Bids APR 1984
52.214-18 Preparation of Bids-Construction APR 1984
52.214-19 Contract Award-Sealed Bidding-Construction AUG 1996
52.214-34 Submission Of Offers In The English Language APR 1991
52.214-35 Submission Of OffersIn U.S. Currency APR 1991
52.217-5 Evaluation Of Options JUL 1990
52.225-10 Notice of Buy American Act/Balance of Payments Program FEB 2000

Requirement--Construction Materials

52.232-38 Submission of Electronic Funds Transfer Information with Offer  MAY 1999

CLAUSESINCORPORATED BY FULL TEXT

52.214-15 PERIOD FOR ACCEPTANCE OF BIDS (APR 1984)

In compliance with the solicitation, the bidder agrees, if this bid is accepted within calendar days (60

calendar days unless a different period is inserted by the bidder) from the date specified in the solicitation for receipt
of bids, to furnish any or all items upon which prices are bid at the price set opposite each item, delivered at the
designated point(s), within the time specified in the Schedule.

(End of clause)

52.216-1 TYPE OF CONTRACT (APR 1984)

The Government contemplates award of a firm fixed price contract resulting from this solicitation.

(End of clause)

52.233-2 SERVICE OF PROTEST (AUG 1996)

(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with an
agency, and copies of any protests that are filed with the General Accounting Office (GAO), shall be served on the
Contracting Officer (addressed as follows) by obtaining written and dated acknowledgment of receipt from
Contracting Officer, US Army Corps of Engineers, 80 Front St, Norfolk VA 23510.

(b) The copy of any protest shall be received in the office designated above within one day of filing a protest with
the GAO.

(End of provision)
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52.236-27 SITEVISIT (CONSTRUCTION) (FEB 1995)

(a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and Conditions Affecting
the Work, will beincluded in any contract awarded as aresult of this solicitation. Accordingly, offerorsor quoters
are urged and expected to inspect the site where the work will be performed.

(b) Site visits may be arranged during normal duty hours by contacting:
Name: Samuel McGee
Address: UA Army Corps of Engineers, Norfolk District
803 Front Street
Norfolk VA 23510
Telephone: 757-441-7616

52.252-1 SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 1998)

This solicitation incorporates one or more solicitation provisions by reference, with the same force and effect asif
they were given in full text. Upon request, the Contracting Officer will make their full text available. The offeror is
cautioned that the listed provisions may include blocks that must be completed by the offeror and submitted with its
quotation or offer. In lieu of submitting the full text of those provisions, the offeror may identify the provision by
paragraph identifier and provide the appropriate information with its quotation or offer. Also, the full text of a
solicitation provision may be accessed electronically at this/these address(es):

http://www.arnet.gov/far/

E4ALC CONSTR 02 AWARD TO RESPONSIBLE OFFEROR

Responsibility will be determined, prior to award, by the Contracting Officer, either by performing a pre-award
survey or conclusions based on a previous pre-award survey and/or any performance data available. A pre-award
survey will be performed and the offeror will be required to show that he has the necessary capital, experience, and
owns or can procure the necessary plant or other resources to commence the work at the time prescribed in the
specifications and thereafter to prosecute and complete the work safely and satisfactorily within the time specified.
E4LC CONSTR 03 AMOUNT OF BID OR OFER GUARANTEE

Bid or offer guaranteein a penal sum of 20 percent of the bid price or

$3,000,000, whichever isthe lesser, will be required if the bid or offer priceisin excess of $25,000. If the guarantee
is submitted in the form of a bid bond, Standard Form 24 will be used and the bond penalty may be expressed in
terms of a percentage of the bid or offer price or may be expressed in dollars and cents.

E4LC CONSTR 04 EVIDENCE OF AUTHORITY TO SIGN OFFERS

Evidence of the authority of individuals signing offersto submit firm
offers on behalf of the offeror is required except where the offer is
signed, and showsthat it is so signed, by: the President,
Vice-President, or Secretary of an incorporated offeror; apartner in
the case of a partnership; or the owner in the case of asole
proprietorship. Failure to submit with the offer satisfactory

evidence of the authority of all other persons may be cause for
rejection of the offer asinvalid or nonresponsive.

E4LC CONSTR 05 PREAWARD SAFETY CONFERENCE
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a. Where an apparent low bidder, in performance of contracts during the previous three-year period, incurred one or
more accidents, or where,in the opinion of the Contracting Officer, there is any question regarding this compliance
with any safety or accident prevention requirement, such bidder, on request of the Contracting Officer prior to any
award under this solicitation, shall attend a conference with representatives of the Contracting Officer to discus any
such accidents or non-compliance, the reason for their occurrence, and measures which will be taken to preclude any
recurrence thereof.

b. Information elicited at this conference will be used by the Contracting Officer, in conjunction with other
information obtained in a preaward survey, in determining the bidder's responsibility.

¢. Theitemsdiscussed, the preventive measures considered, and any conclusions reached in this conference shall be
recorded in minutes of the meeting, which shall be authenticated by the signatures of representatives of the bidder
and the Contracting Officer, and any procedures noted therein as agreed upon shall become an obligation of the
bidder, along with all other safety and accident prevention requirements of the contract, if award is made to him.

E4LC CONSTR 06 INSPECTION OF THE SITE

Prospective bidders are invited to visit the site of the work in order to acquaint themselves as to site conditions and
other problems incident to the prosecution of the work. Arrangements for inspection of the site shall be made
through the Office the the Area Engineer identified in the clause 52.236.27, entitled "SITE VISIT
(CONSTRUCTION)."

E4LC CONSTR 08 MAGNITUDE OF CONSTRUCTION PROJECT
The estimated contract price of the work for this project is

between $_500.000 and $ $1,000.000
E4LC CONSTR 09 BASIS OF AWARD

All blanks must be filled in by the bidder. A single award will be made
to the lowest responsible, responsive bidder on the basis of the

total price bid. Prior to making an award, a pre-award survey will be
made and the low bidder will be required to show that he has the
necessary capital, experience, and owns or can procure the necessary
plant to commence the work at the time prescribed in the specifications
and thereafter to prosecute and complete the work safely and
satisfactorily within the time specified.

E4LC CONSTR 10 UNBALANCED OFFERS

Any offer which is materially unbalanced as to prices for the Base
Items and the Optional Items may be rejected as non-responsive or
otherwise not considered for award.

An unbalanced offer is one which is based on prices significantly
less than cost for some work and prices which are significantly

overstated for other work.

E4ALC CONSTR 23 INCURRING COSTS

The Government is not liable for any costs incurred by the offeror submitting an offer in response to this solicitation.
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E4LC CONSTR 24 AWARD TO RESPONSIBLE OFFEROR

Responsibility will be determined, prior to award, by the Contracting Officer, either by performing a pre-award
survey or conclusions based on a previous pre-award survey and/or any performance data available. A pre-award
survey will be performed and the offeror will be required to show that he has the necessary capital, experience, and
owns or can procure the necessary plant or other resources to commence the work at the time prescribed in the
specifications and thereafter to prosecute and complete the work safely and satisfactorily within the time specified.

52. 0000- 4009 CONTRACTOR PERFORMANCE AND BANKI NG | NFORMATI ON

1. Prior to awarding a contract, the Governnment nust conduct a PRE- AWARD
SURVEY of the firmselected for award. 1In order for us to mnimze delays in
conducting the survey and awardi ng the contract, you are requested to provide
the following information with your offer:

a. BANK: Branch/ Locati on
Poi nt - of - Cont act
Tel ephone Nunber/ Fax Numnber

Pl ease contact the bank in advance so they will release the necessary
i nformati on regardi ng average bal ances in your
operating accounts, lines of credit, and credit history.

b. 3 CURRENT PROJECTS OF SIM LAR SCOPE AND SI ZE:
Project Title/Contract Nunmber
Cust oner
Poi nt - of - Cont act
Tel ephone Nunber/ Fax Nunber
$ Val ue
% Conpl et e
Schedul ed Conpl eti on Date

c. 3 COVPLETED PRQJECTS OF SI M LAR SCOPE AND Sl ZE:
Same as CURRENT PROJECTS; however, in lieu of "% Conpl ete"
and "Schedul ed Conpl etion Date," provide "Conpletion Date."

d. DO NOT PROVI DE VOLUM NOUS LI STI NGS OF YOUR FI RM S CONTRACTI NG HI STORY.

2. If you wish to shield this information from public view at the bid
opening, the informati on may be placed in an envelope with the foll ow ng
| egend:

PRE- AWARD SURVEY | NFORMATI ON
SCOLI CI TATI ON NO.
<YOUR FI RM S NAME>
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SECTION 00600 Representations & Certifications

CLAUSES INCORPORATED BY REFERENCE:

52.203-11 Certification And Disclosure Regarding Payment To Influence APR 1991
Certain Federal Transactions

252.209-7001 Disclosure of Ownership or Control by the Government of a MAR 1998
Terrorist Country

CLAUSESINCORPORATED BY FULL TEXT

52.203-2 CERTIFICATE OF INDEPENDENT PRICE DETERMINATION (APR 1985)
(a) The offeror certifiesthat --

(1) The pricesin this offer have been arrived at independently, without, for the purpose of restricting competition,
any consultation, communication, or agreement with any other offeror or competitor relating to (i) those prices, (ii)
the intention to submit an offer, or (iii) the methods of factors used to cal cul ate the prices offered:

(2) The pricesin this offer have not been and will not be knowingly disclosed by the offeror, directly or indirectly, to
any other offeror or competitor before bid opening (in the case of a sealed bid solicitation) or contract award (in the
case of anegotiated solicitation) unless otherwise required by law; and

(3) No attempt has been made or will be made by the offeror to induce any other concern to submit or not to submit
an offer for the purpose of restricting competition.

(b) Each signature on the offer is considered to be a certification by the signatory that the signatory --

(1) Isthe person in the offeror's organi zation responsible for determining the prices offered in this bid or proposal,
and that the signatory has not participated and will not participate in any action contradictory to subparagraphs (a)(1)
through (a)(3) above; or

(2) (i) Has been authorized, in writing, to act as an agent for the following principalsin certifying that those
principals have not participated, and will not participate in any action contrary to subparagraphs (a)(1) through (a)(3)
above (insert full name of person(s) inthe
offeror's organization responsible for determining the prices offered in this bid or proposal, and the title of hisor her
position in the offeror's organization);

(ii) Asan authorized agent, does certify that the principals named in subdivision (b)(2)(i) above have not
participated, and will not participate, in any action contrary to subparagraphs (a)(1) through (a)(3) above; and

(iii) Asan agent, has not personally participated, and will not participate, in any action contrary to subparagraphs
(a)(1) through (a)(3) above.

(c) If the offeror deletes or modifies subparagraph (a)(2) above, the offeror must furnish with its offer a signed
statement setting forth in detail the circumstances of the disclosure.

(End of clause)

52.204-3 TAXPAYER IDENTIFICATION (OCT 1998)
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(a) Definitions.

Common parent, as used in this provision, means that corporate entity that owns or controls an affiliated group of
corporations that files its Federal income tax returns on a consolidated basis, and of which the offeror is a member.

Taxpayer |dentification Number (TIN), as used in this provision, means the number required by the Internal
Revenue Service (IRS) to be used by the offeror in reporting income tax and other returns. The TIN may be either a
Socia Security Number or an Employer Identification Number.

(b) All offerors must submit the information required in paragraphs (d) through (f) of this provision to comply with
debt collection requirements of 31 U.S.C. 7701(c) and 3325(d), reporting requirements of 26 U.S.C. 6041, 6041A,
and 6050M, and implementing regulations issued by the IRS. If the resulting contract is subject to the payment
reporting requirements described in Federal Acquisition Regulation (FAR) 4.904, the failure or refusal by the offeror
to furnish the information may result in a 31 percent reduction of payments otherwise due under the contract.

(c) The TIN may be used by the Government to collect and report on any delinquent amounts arising out of the
offeror's relationship with the Government (31 U.S.C. 7701(c)(3)). If the resulting contract is subject to the payment
reporting requirements described in FAR 4.904, the TIN provided hereunder may be matched with IRS records to
verify the accuracy of the offeror's TIN.

(d) Taxpayer Identification Number (TIN).

___TIN.

__ TIN hasbeen applied for.

____ TINisnot required because:

____ Offerorisanonresident alien, foreign corporation, or foreign partnership that does not have income effectively
connected with the conduct of atrade or businessin the United States and does not have an office or place of
business or afiscal paying agent in the United States;

____ Offeror isan agency or instrumentality of aforeign government;

____ Offeror isan agency or instrumentality of the Federal Government.

(e) Type of organization.

____Soleproprietorship;

____Partnership;

____ Corporate entity (not tax-exempt);

____ Corporate entity (tax-exempt);

___ Government entity (Federal, State, or local);

___ Foreign government;

____International organization per 26 CFR 1.6049-4;

____ Other
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(f) Common parent.
____ Offeror isnot owned or controlled by acommon parent as defined in paragraph (a) of this provision.
____Nameand TIN of common parent:

Name-

TIN

(End of provision)

52.209-5 CERTIFICATION REGARDING DEBARMENT, SUSPENSION, PROPOSED DEBARMENT, AND
OTHER RESPONSIBILITY MATTERS (MAR 1996)

(a)(1) The Offeror certifies, to the best of its knowledge and belief, that--
(i) The Offeror and/or any of its Principals--

(A) Are[ ] arenot[ ] presently debarred, suspended, proposed for debarment, or declared ineligible for the award
of contracts by any Federal agency;

(B) Have[ ] havenot [ ], within athree-year period preceding this offer, been convicted of or had a civil judgment
rendered against them for: commission of fraud or a criminal offense in connection with obtaining, attempting to
obtain, or performing a public (Federal, state, or local) contract or subcontract; violation of Federal or state antitrust
statutes relating to the submission of offers; or commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records, making false statements, tax evasion, or receiving stolen property; and

(C) Are[ ] arenot [ ] presently indicted for, or otherwise criminally or civilly charged by a governmental entity
with, commission of any of the offenses enumerated in subdivision (a)(1)(i)(B) of this provision.

(ii) The Offeror has[ ] hasnot [ ], within athree-year period preceding this offer, had one or more contracts
terminated for default by any Federal agency.

(2) "Principals,” for the purposes of this certification, means officers; directors; owners; partners; and, persons
having primary management or supervisory responsibilities within a business entity (e.g., general manager; plant
manager; head of asubsidiary, division, or business segment, and similar positions).

THIS CERTIFICATION CONCERNS A MATTER WITHIN THE JURISDICTION OF AN AGENCY OF THE
UNITED STATES AND THE MAKING OF A FALSE, FICTITIOUS, OR FRAUDULENT CERTIFICATION
MAY RENDER THE MAKER SUBJECT TO PROSECUTION UNDER SECTION 1001, TITLE 18, UNITED
STATES CODE.

(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at any time prior to contract
award, the Offeror learns that its certification was erroneous when submitted or has become erroneous by reason of
changed circumstances.

(c) A certification that any of theitemsin paragraph (a) of this provision exists will not necessarily result in
withholding of an award under this solicitation. However, the certification will be considered in connection with a
determination of the Offeror's responsibility. Failure of the Offeror to furnish a certification or provide such
additional information as requested by the Contracting Officer may render the Offeror nonresponsible.

(d) Nothing contained in the foregoing shall be construed to require establishment of a system of recordsin order to
render, in good faith, the certification required by paragraph (a) of this provision. The knowledge and information of
an Offeror is not required to exceed that which is normally possessed by a prudent person in the ordinary course of
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business dealings.

(e) The certification in paragraph (a) of this provision is amaterial representation of fact upon which reliance was
placed when making award. If it is later determined that the Offeror knowingly rendered an erroneous certification,
in addition to other remedies available to the Government, the Contracting Officer may terminate the contract
resulting from this solicitation for default.

(End of provision)

52.219-1 SMALL BUSINESS PROGRAM REPRESENTATIONS (OCT 2000) ALTERNATE | (OCT 2000) &
ALTERNATE Il (OCT 2000)

(8)(1) The North American Industry Classification System (NAICS) code for this acquisition is23499.
(2) The small business size standard is$27,500,000.

(3) The small business size standard for a concern which submits an offer in its own name, other than on a
construction or service contract, but which proposes to furnish a product which it did not itself manufacture, is 500
employees.

(b) Representations. (1) The offeror represents as part of its offer that it ( ) is, ( ) isnot asmall business concern.

(2) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.)
The offeror represents, for general statistical purposes, that it ( ) is, ( ) isnot asmall disadvantaged business
concern as defined in 13 CFR 124.1002.

(3) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.)
The offeror represents as part of itsoffer that it ( ) is, ( ) isnot awomen-owned small business concern.

(4) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.)
The offeror represents as part of its offer that it ( ) is, ( ) isnot aveteran-owned small business concern.

(5) (Complete only if the offeror represented itself as a veteran-owned small business concern in paragraph (b)(4) of
this provision.) The offeror represents as part of its offer that it ( ) is, ( ) isnot a service-disabled veteran-owned
small business concern.

(6) (Complete only if offeror represented itself as small business concern in paragraph (b)(1) of this provision). The
offeror represents, as part of its offer, that--

(i) It()is, () isnotaHUBZone small business concern listed, on the date of this representation, on the List of
Qualified HUBZone Small Business Concerns maintained by the Small Business Administration, and no material
changein ownership and control, principal office, or HUBZone employee percentage has occurred since it was
certified by the Small Business Administration in accordance with 13 CFR Part 126; and

(i) It ( )is, () isnot ajoint venture that complies with the requirements of 13 CFR Part 126, and the representation
in paragraph (b)(6)(i) of this provision is accurate for the HUBZone small business concern or concerns that are
participating in the joint venture. (The offeror shall enter the name or names of the HUBZone small business
concern or concerns that are participating in the joint venture: .) Each HUBZone small business
concern participating in the joint venture shall submit a separate signed copy of the HUBZone representation.

(7) (Completeif offeror represented itself as disadvantaged in paragraph (b)(2) of this provision.) The offeror shall
check the category in which its ownership falls:

() Black American.
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() Hispanic American.
() Native American (American Indians, Eskimos, Aleuts, or Native Hawaiians).
() Asian-Pacific American (persons with origins from Burma, Thailand, Malaysia, Indonesia, Singapore, Brunei,
Japan, China, Taiwan, Laos, Cambodia (Kampuchea), Vietnam, Korea, The Philippines, U.S. Trust Territory of the
Pacific Islands (Republic of Palau), Republic of the Marshall Islands, Federated States of Micronesia, the
Commonwealth of the Northern Mariana | slands, Guam, Samoa, Macao, Hong Kong, Fiji, Tonga, Kiribati, Tuvalu,

or Nauru).

() Subcontinent Asian (Asian-Indian) American (persons with origins from India, Pakistan, Bangladesh, Sri Lanka,
Bhutan, the Maldives Islands, or Nepal).

(c) Definitions. Asused in this provision--

Service-disabled veteran-owned small business concern--

(1) Means a small business concern--

(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any
publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-disabled

veterans; and

(ii) The management and daily business operations of which are controlled by one or more service-disabled veterans
or, in the case of aveteran with permanent and severe disability, the spouse or permanent caregiver of such veteran.

(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with adisability that is service-
connected, as defined in 38 U.S.C. 101(16).

"Small business concern," means a concern, including its affiliates, that is independently owned and operated, not
dominant in the field of operation in which it is bidding on Government contracts, and qualified as a small business
under the criteriain 13 CFR Part 121 and the size standard in paragraph (a) of this provision.

Veteran-owned small business concern means a small business concern--

(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2)) or, in the
case of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more
veterans; and

(2) The management and daily business operations of which are controlled by one or more veterans.

"Women-owned small business concern," means a small business concern --

(1) Which isat least 51 percent owned by one or more women or, in the case of any publicly owned business, at
least 51 percent of the stock of which is owned by one or more women; and

(2) Whose management and daily business operations are controlled by one or more women.
(d) Notice.
(1) If this solicitation is for supplies and has been set aside, in whole or in part, for small business concerns, then the

clausein this solicitation providing notice of the set-aside contains restrictions on the source of the end itemsto be
furnished.
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(2) Under 15 U.S.C. 645(d), any person who misrepresents afirm's status as a small, HUBZone small, small
disadvantaged, or women-owned small business concern in order to obtain a contract to be awarded under the
preference programs established pursuant to section 8(a), 8(d), 9, or 15 of the Small Business Act or any other
provision of Federal law that specifically references section 8(d) for a definition of program eligibility, shall--
(i) Be punished by imposition of fine, imprisonment, or both;
(ii) Be subject to administrative remedies, including suspension and debarment; and
(iii) Beineligible for participation in programs conducted under the authority of the Act.
(End of provision)
52.219-2  EQUAL LOW BIDS (OCT 1995)
(a) Thisprovision appliesto small business concernsonly.
(b) The bidder's status as alabor surplus area (L SA) concern may affect entitlement to award in case of tie bids. If
the bidder wishes to be considered for this priority, the bidder must identify, in the following space, the LSA in

which the costs to be incurred on account of manufacturing or production (by the bidder or the first-tier
subcontractors) amount to more than 50 percent of the contract price.

(c) Failure to identify the labor surplus area as specified in paragraph (b) of this provision will preclude the bidder
from receiving priority consideration. If the bidder is awarded a contract as aresult of receiving priority
consideration under this provision and would not have otherwise received award, the bidder shall perform the
contract or cause the contract to be performed in accordance with the obligations of an LSA concern.

52.222-22  PREVIOUS CONTRACTS AND COMPLIANCE REPORTS (FEB 1999)
The offeror represents that --

(@[ ]thas, [ ] hasnot participated in aprevious contract or subcontract subject to the Equal Opportunity clause of
this solicitation;

(b)[ 11thas, [ ] hasnot, filed all required compliance reports; and

(c) Representations indicating submission of required compliance reports, signed by proposed subcontractors, will
be obtained before subcontract awards.

(End of provision)
52.223-13 CERTIFICATION OF TOXIC CHEMICAL RELEASE REPORTING (OCT 2000)

(a) Submission of this certification is a prerequisite for making or entering into this contract imposed by Executive
Order 12969, August 8, 1995.

(b) By signing this offer, the offeror certifies that--

(1) Asthe owner or operator of facilitiesthat will be used in the performance of this contract that are subject to the
filing and reporting requirements described in section 313 of the Emergency Planning and Community Right-to-
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Know Act of 1986 (EPCRA) (42 U.S.C. 11023) and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42
U.S.C. 13106), the offeror will file and continue to file for such facilities for the life of the contract the Toxic
Chemical Release Inventory Form (Form R) as described in sections 313(a) and (g) of EPCRA and section 6607 of
PPA; or

(2) None of its owned or operated facilities to be used in the performance of this contract is subject to the Form R
filing and reporting requirements because each such facility is exempt for at least one of the following reasons:
(Check each block that is applicable.)

[1 (i) Thefacility does not manufacture, process or otherwise use any toxic chemicals listed under section 313(c) of
EPCRA, 42 U.S.C. 11023(c);

[ 1 (ii) Thefacility does not have 10 or more full-time employees as specified in section 313.(b)(1)(A) of EPCRA 42
U.S.C. 11023(b)(1)(A);

[ 1 (iii) The facility does not meet the reporting thresholds of toxic chemicals established under section 313(f) of
EPCRA, 42 U.S.C. 11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an appropriate
certification form has been filed with EPA);

[1 (iv) Thefacility does not fall within Standard Industrial Classification Code (SIC) magjor groups 20 through 39 or
their corresponding North American Industry Classification System (NAICS) sectors 31 through 33; or

[1 (v) Thefacility is not located within any State of the United States, the District of Columbia, the Commonwealth
of Puerto Rico, Guam, American Samoa, the United States Virgin Islands, the Northern Mariana Islands, or any
other territory or possession over which the United States has jurisdiction.

252.247-7022 REPRESENTATION OF EXTENT OF TRANSPORTATION BY SEA (AUG 1992)

(a) The Offeror shall indicate by checking the appropriate blank in paragraph (b) of this provision whether
transportation of supplies by seais anticipated under the resultant contract. The term suppliesis defined in the
Transportation of Supplies by Sea clause of this solicitation.

(b) Representation. The Offeror represents that it:

(1) Does anticipate that supplies will be transported by seain the performance of any contract or subcontract
resulting from this solicitation.

(2) Does not anticipate that supplieswill be transported by seain the performance of any contract or
subcontract resulting from this solicitation.

(c) Any contract resulting from this solicitation will include the Transportation of Supplies by Sea clause. If the
Offeror representsthat it will not use ocean transportation, the resulting contract will also include the Defense FAR
Supplement clause at 252.247-7024, Notification of Transportation of Supplies by Sea.

(End of provision)

E4LC CONSTR 01 CORPORATE CERTIFICATE

Note: Contractor, if a corporation, should cause the following certificate to be executed under its corporate seal,
provided that the same officer shall not execute both the contract and the certificate.

CERTIFICATE

[ , certify that | am of the
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corporation named as Contractor herein, that , wasthen the

of said corporation; that said contract was duly signed for and in behalf of said

corporation of authority of its governing body, and is within the scope of its corporate powers.

(Name of Corporation)

(Signature)

(Corporate Seal)
E4ALC CONSTR 18 COMMERCIAL AND GOVERNMENT ENTITY (CAGE) CODE REPORTING

(a) The Offeror is requested to enter its CAGE code in the space provided below. The CAGE code entered must be
for that name and address.

(b) If the Offeror does not have a CAGE code, it may ask the Contracting
Officer to request one in accordance with the provisions of DFARS 52.204-7001 in the section of this solicitation
entitled "Instructions to Bidders."

(c) Do not delay submission of the offer pending receipt of a CAGE code.
CAGE Code:

() UNKNOWN

E4LC CONSTR 26 SMALL BUSINESS STANDARD FOR DREDGING

(@) FAR 52.219-1, SMALL BUSINESS PROGRAM REPRESENTATION, provides
the SIC Code and small business size standard for dredging.

(b) Additionally, to be considered small, afirm must perform
at least 40% of the yardage with its own dredging equipment or
equipment owned by another small dredging firm.



SECTION 00700 Contract Clauses

CLAUSES INCORPORATED BY REFERENCE:

52.202-1 Alt|
52.203-3
52.203-5
52.203-7
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52.222-15
52.222-21
52.222-26
52.222-27
52.222-35

52.222-36
52.222-37

52.223-6
52.223-5
52.223-14
52.225-13
52.226-1

Definitions (Oct 1995) --Alternate |

Gratuities

Covenant Against Contingent Fees

Anti-Kickback Procedures

Cancellation, Rescission, and Recovery of Fundsfor Illegal or
Improper Activity

Price Or Fee Adjustment For Illegal Or Improper Activity
Limitation On Payments To Influence Certain Federal Transactions
Printing/Copying Double-Sided on Recycled Paper

Protecting the Government's Interest When Subcontracting With
Contractors Debarred, Suspended, or Proposed for Debarment
Time Extensions

Variation in Estimated Quantity

Audit and Records--Sealed Bidding

Price Reduction for Defective Cost or Pricing Data - Modifications
- Sealed Bidding

Subcontracting Cost Or Pricing Data--M odifications--Sealed
Bidding

Order Of Precedence--Sealed Bidding

Notice Of Total Small Business Set-Aside

Utilization of Small Business Concerns

Limitations On Subcontracting

Convict Labor

Contract Work Hours and Safety Standards Act - Overtime
Compensation

Davis Bacon Act

Withholding of Funds

Payrolls and Basic Records

Apprentices and Trainees

Compliance with Copeland Act Requirements

Subcontracts (Labor Standards)

Contract Termination-Debarment

Compliance with Davis-Bacon and Related Act Regulations.
Disputes Concerning Labor Standards
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Prohibition Of Segregated Facilities

Equal Opportunity

Affirmative Action Compliance Requirements for Construction
Affirmative Action For Disabled Veterans And Veterans of the
Vietnam Era

Affirmative Action For Workers With Disabilities

Employment Reports On Disabled Veterans And Veterans Of The
Vietnam Era

Drug Free Workplace

Pollution Prevention and Right-to-Know Information

Toxic Chemical Release Reporting

Restrictions on Certain Foreign Purchases

Utilization Of Indian Organizations And Indian-Owned Economic

APR 1984
APR 1984
APR 1984
JUL 1995
JAN 1997

JAN 1997
JUN 1997
AUG 2000
JUL 1995

SEP 2000
APR 1984
OCT 1997
OCT 1997

OCT 1997

JAN 1986
JUL 1996
OCT 2000
DEC 1996
AUG 1996
SEP 2000

FEB 1995
FEB 1988
FEB 1988
FEB 1988
FEB 1988
FEB 1988
FEB 1988
FEB 1988
FEB 1988
FEB 1988
FEB 1999
FEB 1999
FEB 1999
APR 1998

JUN 1998
JAN 1999

JAN 1997
APR 1998
OCT 2000
JUL 2000
JUN 2000
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52.232-27
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52.233-1
52.233-3
52.236-2
52.236-3
52.236-5
52.236-6
52.236-7
52.236-8
52.236-9

52.236-10
52.236-11
52.236-12
52.236-13
52.236-15
52.236-17
52.236-21
52.236-21 Alt |
52.236-26
52.242-13
52.242-14
52.243-4
52.244-6
52.246-12
52.246-21
52.247-34
52.248-3
52.249-2
52.249-2 Alt |

52.249-10
52.253-1
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252.204-7003
252.204-7004
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Enterprises

Authorization and Consent

Notice And Assistance Regarding Patent And Copyright
Infringement

Patent Indemnity-Construction Contracts

Bid Guarantee

Pledges Of Assets

Prospective Subcontractor Requests for Bonds
Irrevocable Letter of Credit

Federal, State And Local Taxes

Taxes--Contracts Performed In U S Possessions Or Puerto Rico

Payments under Fixed-Price Construction Contracts
Interest

Assignment of Claims (Jan 1986) - Alternate |

Prompt Payment for Construction Contracts

Payment by Electronic Funds Transfer--Central Contractor
Registration

Disputes

Protest After Award

Differing Site Conditions

Site Investigation and Conditions Affecting the Work
Material and Workmanship

Superintendence by the Contractor

Permits and Responsibilities

Other Contracts

Protection of Existing Vegetation, Structures, Equipment, Utilities,

and Improvements

Operations and Storage Areas

Use and Possession Prior to Completion
Cleaning Up

Accident Prevention

Schedules for Construction Contracts

Layout of Work

Specifications and Drawings for Construction

JUL 1995
AUG 1996

APR 1984
SEP 1996
FEB 1992
OCT 1995
DEC 1999
JAN 1991
APR 1984
MAY 1997
JUN 1996
APR 1984
JUN 1997
MAY 1999

DEC 1998
AUG 1996
APR 1984
APR 1984
APR 1984
APR 1984
NOV 1991
APR 1984
APR 1984

APR 1984
APR 1984
APR 1984
NOV 1991
APR 1984
APR 1984
FEB 1997

Specifications and Drawings for Construction (Feb 97) - Alternate | APR 1984

Preconstruction Conference
Bankruptcy

Suspension of Work
Changes

Subcontracts for Commercial Items and Commercial Components

Inspection of Construction

Warranty of Construction

F.O.B. Destination

Value Engineering-Construction

Termination For Convenience Of The Government (Fixed-Price)

FEB 1995
JUL 1995
APR 1984
AUG 1987
OCT 1998
AUG 1996
MAR 1994
NOV 1991
FEB 2000
SEP 1996

Termination for Convenience of the Government (Fixed-Price) (Sep SEP 1996

1996) - Alternate |

Default (Fixed-Price Construction)

Computer Generated Forms

Contracting Officer's Representative

Prohibition On Persons Convicted of Fraud or Other Defense-
Contract-Related Felonies

Control Of Government Personnel Work Product

Required Central Contractor Registration

Provisions Of Information To Cooperative Agreement Holders

APR 1984
JAN 1991

DEC 1991
MAR 1999

APR 1992
MAR 2000
DEC 1991
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252.209-7000 Acquisition From Subcontractors Subject To On-Site Inspection ~ NOV 1995
Under The Intermediate Range Nuclear Forces (INF) Treaty

252.209-7003 Compliance With Veterans' Employment Reporting Requirements MAR 1998

252.209-7004  Subcontracting With Firms That Are Owned or Controlled By The MAR 1998
Government of a Terrorist Country

252.225-7012 Preference For Certain Domestic Commodities AUG 2000
252.225-7031 Secondary Arab Boycott Of Israel JUN 1992

252.227-7033 Rightsin Shop Drawings APR 1966
252.236-7000 Moadification Proposals-Price Breakdown DEC 1991
252.236-7008 Contract Prices-Bidding Schedules DEC 1991
252.243-7001 Pricing Of Contract Modifications DEC 1991
252.243-7002 Reguests for Equitable Adjustment MAR 1998

252.244-7000 Subcontracts for Commercial Items and Commercial Components MAR 2000
(DoD Contracts)

252.246-7000 Material Inspection And Receiving Report DEC 1991

252.247-7023  Transportation of Supplies by Sea MAR 2000
252.247-7024  Notification Of Transportation Of Supplies By Sea MAR 2000
252.248-7000 Preparation Of Vaue Engineering Change Proposal MAY 1994

CLAUSESINCORPORATED BY FULL TEXT

52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)

The Contractor shall be required to (a) commence work under this contract within 20 calendar days after the date the
Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work ready
for use not later than 60 calendar days after the Contractor receives the notice to proceed. Thetime stated for
completion shall include final cleanup of the premises.

Should the total quantity of material to be paid for and actually removed under the contract exceed the quantity
from the biding schedule, additional time will be allowed at the rate of 1 calendar day for each 33,500 cubic yardsin
excess of the estimated quantity.

(End of clause)

52.211-12 LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)

(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay
liquidated damages to the Government in the amount of $300.00 for each calendar day of delay until the work is
completed or accepted.

(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until
the work is completed. These liquidated damages are in addition to excess costs of repurchase under the Termination
clause.

(End of clause)

52.222-23 NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL
EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION (FEB 1999)

(a) The offeror's attention is called to the Equal Opportunity clause and the Affirmative Action Compliance
Requirements for Construction clause of this solicitation.

(b) The goals for minority and female participation, expressed in percentage terms for the Contractor's aggregate
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workforce in each trade on all construction work in the covered area, are as follows:

Goals for minority Goals for female
participation for each trade participation for each trade

23.6% 6.9%

These goals are applicable to all the Contractor's construction work performed in the covered area. If the Contractor
performs construction work in ageographical arealocated outside of the covered area, the Contractor shall apply the
goals established for the geographical area where the work is actually performed. Goals are published periodically in
the Federal Register in notice form, and these notices may be obtained from any Office of Federal Contract
Compliance Programs office.

(c) The Contractor's compliance with Executive Order 11246, as amended, and the regulations in 41 CFR 60-4 shall
be based on (1) itsimplementation of the Equal Opportunity clause, (2) specific affirmative action obligations
required by the clause entitled "Affirmative Action Compliance Requirements for Construction,” and (3) its efforts
to meet the goals. The hours of minority and female employment and training must be substantially uniform
throughout the length of the contract, and in each trade. The Contractor shall make a good faith effort to employ
minorities and women evenly on each of its projects. The transfer of minority or female employees or trainees from
Contractor to Contractor, or from project to project, for the sole purpose of meeting the Contractor's goals shall be a
violation of the contract, Executive Order 11246, as amended, and the regulations in 41 CFR 60-4. Compliance with
the goals will be measured against the total work hours performed.

(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal Contract
Compliance, U.S. Department of Labor, within 10 working days following award of any construction subcontract in
excess of $10,000 at any tier for construction work under the contract resulting from this solicitation. The
notification shall list the --

(1) Name, address, and telephone number of the subcontractor;

(2) Employer'sidentification number of the subcontractor;

(3) Estimated dollar amount of the subcontract;

(4) Estimated starting and compl etion dates of the subcontract; and

(5) Geographical areain which the subcontract is to be performed.

(e) Asused in this Notice, and in any contract resulting from this solicitation, the "covered area" isAccomack
County, VA

52.223-3 HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY DATA (JAN 1997)

(a) "Hazardous material", as used in this clause, includes any material defined as hazardous under the latest version
of Federal Standard No. 313 (including revisions adopted during the term of the contract).

(b) The offeror must list any hazardous material, as defined in paragraph (a) of this clause, to be delivered under this
contract. The hazardous material shall be properly identified and include any applicable identification number, such
as National Stock Number or Special Item Number. Thisinformation shall also beincluded on the Material Safety
Data Sheet submitted under this contract.

Material Identification No.
(If none,
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insert "None")

(c) Thislist must be updated during performance of the contract whenever the Contractor determines that any other
material to be delivered under this contract is hazardous.

(d) The apparently successful offeror agrees to submit, for each item as required prior to award, a Material Safety
Data Sheet, meeting the requirements of 29 CFR 1910.1200(g) and the latest version of Federal Standard No. 313,
for al hazardous material identified in paragraph (b) of this clause. Data shall be submitted in accordance with
Federal Standard No. 313, whether or not the apparently successful offeror isthe actual manufacturer of these items.

Failure to submit the Material Safety Data Sheet prior to award may result in the apparently successful offeror being
considered nonresponsible and ineligible for award.

(e) If, after award, thereis achange in the composition of theitem(s) or arevision to Federal Standard No. 313,
which rendersincomplete or inaccurate the data submitted under paragraph (d) of this clause, the Contractor shall
promptly notify the Contracting Officer and resubmit the data.

(f) Neither the requirements of this clause nor any act or failure to act by the Government shall relieve the
Contractor of any responsibility or liability for the safety of Government, Contractor, or subcontractor personnel or

property.

(9) Nothing contained in this clause shall relieve the Contractor from complying with applicable Federal, State, and
local laws, codes, ordinances, and regulations (including the obtaining of licenses and permits) in connection with
hazardous material.

(h) The Government's rights in data furnished under this contract with respect to hazardous material are as follows:

(1) To use, duplicate and disclose any datato which this clause is applicable. The purposes of thisright are to--

(i) Apprise personnel of the hazards to which they may be exposed in using, handling, packaging, transporting, or
disposing of hazardous materials;

(ii) Obtain medical treatment for those affected by the material; and
(iii) Have others use, duplicate, and disclose the data for the Government for these purposes.

(2) To use, duplicate, and disclose data furnished under this clause, in accordance with subparagraph (h)(1) of this
clause, in precedence over any other clause of this contract providing for rightsin data.

(3) The Government is not precluded from using similar or identical data acquired from other sources.
(End of clause)

52.225-9 BUY AMERICAN ACT--BALANCE OF PAYMENTS PROGRAM—CONSTRUCTION
MATERIALS (FEB 2000)

(a) Definitions. As used in this clause--

Component means any article, material, or supply incorporated directly into construction materials.
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Construction material means an article, material, or supply brought to the construction site by the Contractor or a
subcontractor for incorporation into the building or work. The term also includes an item brought to the site
preassembled from articles, materials, or supplies. However, emergency life safety systems, such as emergency
lighting, fire alarm, and audio evacuation systems, that are discrete systems incorporated into a public building or
work and that are produced as complete systems, are evaluated as a single and distinct construction material
regardless of when or how the individual parts or components of those systems are delivered to the construction site.
Materials purchased directly by the Government are supplies, not construction material.

Cost of components means--

(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of
incorporation into the end product (whether or not such costs are paid to adomestic firm), and any applicable duty
(whether or not aduty-free entry certificate isissued); or

(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component,
including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but
excluding profit. Cost of components does not include any costs associated with the

manufacture of the end product.

Domestic construction material means--
(1) An unmanufactured construction material mined or produced in the United States; or

(2) A construction material manufactured in the United States, if the cost of its components mined, produced, or
manufactured in the United States exceeds 50 percent of the cost of all its components. Components of foreign
origin of the same class or kind for which nonavailability determinations have been made are treated as domestic.

Foreign construction material means a construction material other than a domestic construction material.

United States means the 50 States and the District of Columbia, U.S. territories and possessions, Puerto Rico, the
Northern Mariana Islands, and any other place subject to U.S. jurisdiction, but does not include leased bases.

(b) Domestic preference. (1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) and the Balance of
Payments Program by providing a preference for domestic construction material. The Contractor shall use only
domestic construction material in performing this contract, except as provided in paragraphs (b)(2) and (b)(3) of this
clause.

(2) Thisrequirement does not apply to the construction material or components listed by the Government as follows:
NONE

(3) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(2) of this clause
if the Government determines that

(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction
material subject to the requirements of the Buy American Act is unreasonable when the cost of such material
exceeds the cost of foreign material by more than 6 percent. For determination of unreasonable cost under the
Balance of Payments Program, the Contracting Officer will use afactor of 50 percent;

(ii) The application of the restriction of the Buy American Act or Balance of Payments Program to a particular
construction material would be impracticable or inconsistent with the public interest; or

(iii) The construction material is not mined, produced, or manufactured in the United States in sufficient and
reasonably available commercial quantities of a satisfactory quality.
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(c) Request for determination of inapplicability of the Buy American Act or Balance of Payments Program. (1)(i)
Any Contractor request to use foreign construction material in accordance with paragraph (b)(3) of this clause shall
include adequate information for Government evaluation of the request, including--
(A) A description of the foreign and domestic construction materials;
(B) Unit of measure;
(C) Quantity;
(D) Price;
(E) Time of delivery or availability;
(F) Location of the construction project;

(G) Name and address of the proposed supplier; and

(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with paragraph
(b)(3) of this clause.

(ii) A request based on unreasonabl e cost shall include a reasonable survey of the market and a completed price
comparison table in the format in paragraph (d) of this clause.

(iii) The price of construction material shall include all delivery costs to the construction site and any applicable
duty (whether or not a duty-free certificate may be issued).

(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor
could not reasonably foresee the need for such determination and could not have requested the determination before
contract award. If the Contractor does not submit a satisfactory explanation, the Contracting Officer need not make a
determination.

(2) If the Government determines after contract award that an exception to the Buy American Act or Balance of
Payments Program applies and the Contracting Officer and the Contractor negotiate adequate consideration, the
Contracting Officer will modify the contract to allow use of the foreign construction material. However, when the
basis for the exception is the unreasonabl e price of adomestic construction material, adequate consideration is not
less than the differential established in paragraph (b)(3)(i) of this clause.

(3) Unless the Government determines that an exception to the Buy American Act or Balance of Payments Program
applies, use of foreign construction material is noncompliant with the Buy American Act or Balance of Payments
Program.

(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonabl e cost, the
Contractor shall include the following information and any applicable supporting data based on the survey of
suppliers:

Foreign and Domestic Construction Materials Price Comparison

Construction material description Unit of measure Quantity Price (dollars) \1\

Item 1
Foreign construction material.... .....cccccveciiiiiies cevivevee s cvee e
Domestic coNStruction Material... ....c.ccocvcviiiiiies crerineriererenes e
Item 2
Foreign construction material.... ......cccceviiiiiie ceveesiesie e riees e e s
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DOMEStic CONSLIUCLION MALEITAl... ..ooiceeeiieiiiiciies e eerrres crerre e e e e e s eareeeas

Include all delivery coststo the construction site and any applicable duty (whether or not a duty-free entry
certificate isissued).

List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral,
attach summary.

Include other applicable supporting information.

(End of clause)

52.252-2  CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect asif they weregivenin
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of aclause may
be accessed electronically at this/these address(es):

http://www.arnet.gov/far/

252.223-7001 HAZARD WARNING LABELS (DEC 1991)

(a) "Hazardous material," as used in this clause, is defined in the Hazardous Material |dentification and Material
Safety Data clause of this contract.

(b) The Contractor shall label the item package (unit container) of any hazardous material to be delivered under this
contract in accordance with the Hazard Communication Standard (29 CFR 1910.1200 et seq). The Standard requires
that the hazard warning label conform to the requirements of the standard unless the material is otherwise subject to
the labeling requirements of one of the following statutes:

(1) Federal Insecticide, Fungicide and Rodenticide Act;

(2) Federal Food, Drug and Cosmetics Act;

(3) Consumer Product Safety Act;

(4) Federal Hazardous Substances Act; or

(5) Federal Alcohol Administration Act.

(c) The Offeror shall list which hazardous material listed in the Hazardous Material |dentification and Material
Safety Data clause of this contract will be labeled in accordance with one of the Actsin paragraphs (b)(1) through
(5) of this clause instead of the Hazard Communication Standard. Any hazardous material not listed will be

interpreted to mean that alabel isrequired in accordance with the Hazard Communication Standard.

MATERIAL (If None, Insert "None.") ACT

(d) The apparently successful Offeror agrees to submit, before award, a copy of the hazard warning label for all
hazardous materials not listed in paragraph (c) of this clause. The Offeror shall submit the label with the Material
Safety Data Sheet being furnished under the Hazardous Material Identification and Material Safety Data clause of
this contract.
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(e) The Contractor shall also comply with MIL-STD-129, Marking for Shipment and Storage (including revisions
adopted during the term of this contract).

(End of clause)
252.236-7001 CONTRACT DRAWINGS, MAPS, AND SPECIFICATIONS (AUG 2000)

(a) The Government will provide to the Contractor, without charge, one set of contract drawings and specifications,
except publicationsincorporated into the technical provisions by reference, in electronic or paper media as chosen
by the Contracting Officer.

(b) The Contractor shall--

(1) Check all drawings furnished immediately upon receipt;

(2) Compare all drawings and verify the figures before laying out the work;

(3) Promptly notify the Contracting Officer of any discrepancies;

(4) Beresponsible for any errors that might have been avoided by complying with this paragraph (b); and
(5) Reproduce and print contract drawings and specifications as needed.

(c) In general--

(1) Large-scale drawings shall govern small-scale drawings; and

(2) The Contractor shall follow figures marked on drawings in preference to scale measurements.

(d) Omissions from the drawings or specifications or the misdescription of details of work that are manifestly
necessary to carry out the intent of the drawings and specifications, or that are customarily performed, shall not
relieve the Contractor from performing such omitted or misdescribed details of the work. The Contractor shall
perform such details asif fully and correctly set forth and described in the drawings and specifications.

(e) Thework shall conform to the specifications and the contract drawings identified on the following index of
drawings:

Title File Drawing No.
See attachments
(End of clause)

E4LC CONSTR 27 REQUIREMENT FOR "PAYMENT AND PERFORMANCE BONDS' OR
"PAYMENT BONDS ONLY"

If the resulting contract is awarded for an amount in excess of $100,000,

the contractor shall be required to provide both payment and performance
bondsin accordance with FAR 52.228-15, " Performance and Payment Bonds--
Construction." FAR 52.228-15 applies only to those contracts awarded for

an amount in excess of $100,000.

If the resulting contract is awarded for an amount in excess of $25,000 but
no more than $100,000, the contractor shall not be required to provide a
performance bond. The required payment bond shall be provided in
accordance with FAR 52.228-13, "Alternative Payment Protections." FAR
52.228-13 applies only to those contracts awarded for an amount in excess
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Neither payment nor performance bonds are required for contracts awarded
for an amount less than $25,000.
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SECTION 00800 Specia Contract Requirements

CLAUSESINCORPORATED BY FULL TEXT

E4LC CONSTR 11 DEPARTMENT OF LABOR WAGE DECISION (CONSTRUCTION)

Any contract awarded as aresult of this solicitation will be
subject to the U.S. Department of Labor Wage Decision(s) provided
following Section 00800, identified as__V A000026

E4ALC CONSTR 12 REQUIRED INSURANCE

The contractor shall procure and maintain during the entire period of
performance under this contract, the following minimum insurance:

TYPE AMOUNT

Workers Compensation Asrequired by State law
Employer's Liability $100,000 per person
General Liability $500,000 per occurrence

Motor Vehicle Liability
(for each motor vehicle):

Bodily injury or death $200,000 per person
$500,000 per occurrence
Property damage $20,000 per occurrence

Prior to commencement of work hereunder, the contractor shall furnish to
the Contracting Officer a certificate or written statement of the above
required insurance. The policies evidencing required insurance shall
contain an endorsement to the effect that cancellation or any material
changein the policies adversely affecting the interests of the Government
in such insurance shall not be effective for such period as may be
prescribed by the laws of the State in which this contract isto be
performed and in no event less than 30 days after written notice thereof to
the Contracting Officer.

E4LC CONSTR 13 PERFORMANCE OF WORK BY CONTRACTOR

Offeror's attention is directed to FAR 52.236-1, " Performance of Work by

Contractor." Contractor is required to furnish a description of the work which will be performed by his own
organization, (e.g., earthwork, paving, etc.), the percentage of the total work this represents, and the

estimated cost thereof. Such description of work to be performed by the contractor's own organization shall be
provided to the Contracting Officer within 10 days of contract award.

E4LC CONSTR 14 PERFORMANCE EVALUATION OF CONTRACTOR
As aminimum, the Contractor's performance will be evaluated upon

final acceptance of the work. However, interim eval uations may
be prepared at any time during contract performance when



determined to be in the best interest of the Government.

The format for the evaluation will be DD Form 2626, and the
Contractor will be rated either "Outstanding,” " Satisfactory," or
"Unsatisfactory" in the areas of Contractor Quality Control,
Timely Performance, Effectiveness of Management, Compliance with
Labor Standards, and Compliance with Safety Standards. The
Contractor will be advised on any unsatisfactory rating, either
inanindividual element or in the overall rating, prior to
completing the evaluation; al contractor comments will be made a
part of the official record. In compliance with DOD FAR
Supplement 236.201, Performance Evaluation Reports will be
available to all DOD Contracting Offices for their future usein
determining contractor responsibility.

E4ALC CONSTR 16 ACCIDENT PREVENTION PLAN

In accordance with the clause entitled " Accident Prevention," the
contractor will not be allowed to commence work on the job site until an
acceptabl e accident prevention plan has been submitted. The contractor
will receive official notification of the acceptance of his accident
prevention plan.

E4LC CONSTR 19 Y EAR 2000 COMPLIANCE (CONSTRUCTION)

In accordance with FAR 39.106, the contractor shall ensure that

with respect to any design, construction, goods, or services under this
contract, aswell as any subsequent task/delivery ordersissued under this
contract (if applicable), all information technology contained therein
shall be Y ear 2000 (Y 2K) compliant. Specifically, the contractor shall:

a. Perform, maintain, and provide an inventory of all major
components to include structures, equipment, items, parts, and
furnishings under this contract and each task/delivery order which
may be affected by the Y 2K acompliance requirement.

b. Indicate whether each component is currently Y 2K compliant or
requires an upgrade for compliance prior to government acceptance.

E4LC CONSTR 20 CONTRACT DRAWINGS, MAPS, AND SPECIFICATIONS

(a) The Government--

(1) Will provide the Contractor, without charge, one set

of large-scal e reproducibl e contract drawings and
specifications except publications incorporated into the
technical provisions by reference; and

(2) Additional sets are available on request from the Defense
Printing Service, Norfolk, Virginia, (757)444-5968, at

the solicitation document price. Document setswill be
available from Defense Printing Service until 30 days

after contract award.

(b) The Contractor shall--

(1) Check all drawings furnished immediately upon receipt;
(2) Compare all drawings and verify the figures before laying
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out the work;

(3) Promptly notify the Contracting Officer of any
discrepancies; and

(4) Beresponsible for any errors which might have been
avoided by complying with this paragraph (b).

(c) Large scale drawings shall, in general, govern small scale
drawings. Figures marked on drawings shall, in general, be
followed in preference to scale measurements.

(d) Omissions from the drawings or specifications or the
misdescription of details of work which are manifestly necessary
to carry out the intent of the drawings and specifications, or
which are customarily performed, shall not relieve the Contractor
from performing such omitted or misdescribed details of the work,
but shall be performed asif fully and correctly set forth and
described in the drawings and specifications.

(e) Thework shall conform to the specifications and the
contract drawings identified on the following index of drawings:

SEE INDEX OF DRAWINGS IN DIVISION 1 (SECTION 01850) OF THE

SPECIFICATION.
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The following plans and specifications are provided as attachments and are included in any resultant contract by

reference:

Maintenance Dredging Starlings Creek (specifications)

Maintenance Dredging Starlings Creek (drawings)

The following wage determination isincluded in this contract:

General Decision Number VVA000026

General Deci sion Nunmber VA000026
Super seded General Decision No. VA990026

State: Virginia

Construction Type:
DREDG NG

County(ies):
STATEW DE

DREDG NG CONSTRUCTI ON PRQJECTS ( Excl udi ng HOPPER DREDG NG)



Modi fi cati on Nunber
0

COUNTY(i es) :
STATEW DE

ENG 00253 02/01/1998

HYDRAULI C DREDGES 20"
Lever man

Engi neer

Derrick Operator

El ectrician

Car penter

Mat e

Wel der

Spill Barge Operator
Spi der Barge Operator
Tug Master

Tug Mate

Tug Deckhand

St ewar d

Oler

Deckhand

Shor eman

Second Cook

Messman

CLAMSHELL DREDGES:
Oper at or
Engi neer
Wel der
Mat e
Oler
Deckhand
Launchman
Scowman
Handyman

TUGS TENDI NG CLAMSHELL
DREDGES:

Tug Master

Tug Mate

Engi neer

Assi st ant Engi neer

Deckhand
Cook

STEWARD DEPARTNMENT ON
CLAVSHELL DREDGES:
Cook
Mess Cook
Messman & Janitor

FOOTNOTE:

Publication Date

02/ 11/ 2000

& OVER

Rat es

16.
16.
14.
15.
14.
13.
14.

14

16.
15.
14.
13.
10.
10.
10.
10.
10.

15.
13.
. 68
13.

14

10.
10.

91
09
97
25
89
91
35

. 56
14.
13.
13.
10.
11.
10.
10.
10.
10.
10.

56
74
18
26
27
95
26
07
26
07

83
26
14
62
95
26
95
40
26

29
44

27

12
40

.01
.42
.28

Fringes

WWWWWWWWwWwwWwwWwwwwwwww

WWWWwWwwwww

wWwww

w

.41+a
.41+a
.41+a
.41+a
.41+a
. 36+a
. 36+a
. 36+a
. 36+a
.41+a
. 36+a
. 31+a
. 31l+a
. 31+a
. 31+a
. 31+a
. 31+a
. 31+a

.41+a
.41+a
. 36+a
. 36+a
. 31+a
. 31+a
. 31+a
. 31+a
. 31+a

.41+a
.41+a
.41+a
.41+a

. 31+a

3. 31+a

wWwww

. 31+a
. 31+a
. 31+a
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a. PAID HOLI DAYS: New Year's Day, Menori al
Labor

Day, Good Fri day,
Day.
for all hours worked.

Day,

Day,
Thanksgi vi ng Day,

I ndependence
Chri st mas
Pl us Vacation contribution of 7% of straight time pay
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SUVA2041A 11/01/1994

HYDRAULI C DREDGES UNDER 20":

Lever man

Engi neer

Derrick Operator
El ectrician

Car penter

Mat e

Wel der

Spi |l Barge Operator
Spi der Barge QOperator
Tug Master

Tug Mate

St ewar d

Oler

Deckhand

Tug Deckhand
Shor eman

Second Cook
Messman

Rodman

Handyman

Ni ght Cook

Jani tor/ Porter

DI PPER DREDGES:
Oper at or
Engi neer
Vel der
Mat e
Oler
Deckhand
Launchman
Scowman
Rodman
Handyman

TUGS:

(Tendi ng Di pper Dredges)
Tug Mast er
Engi neer
Tug Mate
Assi st ant
Deckhand
Cook

Engi neer

STEWARD DEPARTMENT:

Rat es

B
NN

.53
.18
. 20
.45
.14
.39
.78
.97
.97
. 29
.76
.42
.12
. 50
. 50
.32
50
32
50
50
50
. 50

PR RRRRRRERERE
OR NNNNNWWWM

|—\
CRCRCRCRCRCRERCRLRS

14. 04
12.78
12.39
10. 12

10. 12

13.16
12. 96
11. 87
11.75

Fri nges

NNDNNNNNNNDNNDNDNDNNNNNNDNNDDNDN

NNNNNNMNDNDNDDNDN

NNNNNDN

. 96+a
. 96+a
. 96+a
. 96+a
. 96+a
. 96+a
. 96+a
. 96+a
. 96+a
. 96+a
. 96+a
. 96+a
. 96+a
. 96+a
. 96+a
. 96+a
. 96+a
. 96+a
. 96+a
. 96+a
. 96+a
. 96+a

. 96+a
. 96+a
. 96+a
. 96+a
. 96+a
. 96+a
. 96+a
. 96+a
. 96+a
. 96+a

. 96+a
. 96+a
. 96+a
. 96+a
. 96+a
. 96+a
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(On Di pper Dredges)

Cook 9. 27 2. 96+a

Mess Cook 8.74 2. 96+a

Messman and Janitor 8.61 2. 96+a

DRI LL BOATS:

Engi neer 14. 18 2.96+a

Bl ast er 13. 69 2.96+a

Driller 13. 69 2.96+a

FOOTNOTES APPLI CABLE TO ALL ABOVE CRAFTS

a. PAI D HOLI DAYS AND VACATI ON
New Year's Day, Menorial Day, |ndependence Day,
Good Friday, Labor Day, Thanksgiving Day, and Chri stnas
Day; plus vacation contribution of 7% of straight tine
pay for all hours worked.

Unlisted classifications needed for work not included within the
scope of the classifications |listed nay be added after award only
as provided in the | abor standards contract clauses (29 CFR?5.5(a

WAGE DETERM NATI ON APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

an existing published wage determni nation
* a survey underlying a wage determ nation
a Wage and Hour Division letter setting forth a
position on a wage determ nation matter
* a conformance (additional classification and rate)
ruling

*

On survey related matters, initial contact, including requests
for summari es of surveys, should be with the Wage and Hour
Regional O fice for the area in which the survey was conducted
because those Regional O fices have responsibility for the
Davi s- Bacon survey program |f the response fromthis initia
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

Wth regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the Branch
of Constructi on Wage Determ nations. Wite to:

Branch of Construction Wage Deternmi nations
Wage and Hour Division

U. S. Departnent of Labor

200 Constitution Avenue, N. W

Washi ngton, D. C. 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
revi ew and reconsideration fromthe Wage and Hour Adm ni strator
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(See 29 CFR Part 1.8 and 29 CFR Part 7). Wite to:

Wage and Hour Adm ni strator
U.S. Departnent of Labor

200 Constitution Avenue, N. W
Washi ngton, D. C. 20210

The request should be acconpanied by a full statenment of the
interested party's position and by any information (wage paynment
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.

3.) If the decision of the Adm nistrator is not favorable, an
interested party nay appeal directly to the Adninistrative Review
Board (formerly the Wage Appeals Board). Wite to:

Adm ni strative Revi ew Board

U S. Departnent of Labor

200 Constitution Avenue, N. W
Washi ngton, D. C. 20210

4.) Al decisions by the Adm nistrative Review Board are final
END OF GENERAL DECI SI ON
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SECTI ON 01005
SPECI AL WORK REQUI REMENTS AND RESTRI CTI ONS
10/ 00
PART 1 GENERAL
1.1 Special Wirk Requirenents

The work consists of dredging Starlings Creek Channel, Turning
Basi n, and Harbor of Refuge to a required depth of 8 feet with
one foot of allowable overdepth. The all owabl e overdepth
dredgi ng depth to 9 feet nean |lower |ow water (M.LW as

establi shed by National Ocean Service (NOS) is the nmaxi num
permtted dredgi ng depth and shall not be exceeded. Al

dredgi ng, transport and placenent of dredged material under this
contract shall be in strict conpliance with all conditions set
forth in the Departnment of Environmental Quality Water
Protection Permit for this contract that is available for review
at the U S. Arny Corps of Engineers, Norfolk District,
Operations Branch, 803 Front Street, Norfolk, Virginia 23510-
1096. Point of contact concerning review or to obtain a copy of
the permit is Chief, Technical Support Section, telephone (757)
441-7130, or FAX (757) 441-7664.

1.1.1 Oder of Wrk

The Contractor shall acconplish the dredging in the foll ow ng order
(a) Channel first
(b) Turning basin second
(c) Harbor of Refuge third

These work areas constitute a single acceptance section and only one
bef ore dredgi ng survey and one after dredgi ng survey will be nade.

1.2 Security and Public Safety of Wirk Areas

The dredgi ng and placenment area is accessible to the genera
public; however, the Government will not undertake to exclude
the public or restrict public access to the site during the
wor k. The Contractor shall fully conply with the provisions of
OSHA saf e working practices and the Safety and Acci dent
Prevention requirenents of these specifications. The Contractor
shall enploy the use of signs, barricades, barriers, flagnmen

SECTI ON 01005 PAGE 1



and any ot her devices and neasures required to assure public and
wor ker safety at the dredgi ng and placenment areas at all tines.

1.3 Noise Control and Abat enent

The Contractor shall enploy the use of properly installed and
mai nt ai ned nufflers, silencers, and manufacturer's reconmmended
sound suppressors on all plant, machinery, and equi pnent used on
this work. The use of sound signals such as whistles, horns, or
bells shall not be used if two-way radi o comruni cati on can
acconplish the required function.

1.4 Cooperation with other Contractors

During the period of this contract, other contracts may be in
force for the construction of other features of work on or

adj acent to the site of work being acconplished under this
contract. The Contractor shall arrange his plant, and shal
schedul e and performthis work, so as to effectively cooperate
with all other contractors and Government agencies.

1.5 Coordinati on Between Contractors

It shall be the responsibility of the Contractor on this
contract to be fully informed of the extent of the linmts of
work to be performed by other contractors. Should there be any
conflict between these limts, the Contractor shall inmediately
notify the Contracting Oficer of the conflict, and the
Contracting Oficer's decision shall be final.

1.6 Notification of Intent to Dredge to Virginia Departnent of
Environmental Quality (DEQ

The Contractor shall notify the DEQ attention Bert Parolari,
5636 Sout hern Boul evard, Virginia Beach, Virginia 23462, in
writing, at |east 15 cal endar days prior to conmencenent of

dr edgi ng operations under this contract. The Contractor shall
at the sane tinme furnish a copy of the notice to the Contracting
O ficer. The Contractor shall include the Virginia Water
Protection (VW) Pernit Nunber on all correspondence and reports
sent to the Departnment of Environmental Quality.

1.6.1 Report of Dredging to the Virginia Departnent of
Environmental Quality (DEQ

The Contractor shall report the following information to the
Virginia Departnment of Environmental Quality:
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(a) Date on which dredging operations started
(b) Date on which dredgi ng operati ons were conpl eted
(c) Amount of material dredged (in cubic yards)

The report of dredging shall be conpleted by the Contractor for
each dredging area and forwarded, in witing, within 30 cal endar
days of conpletion of dredging operations, to the DEQ attention
Bert Parolari, 5636 Southern Boul evard, Virginia Beach,

Virginia 23462. The Contractor shall at the same tinme furnish a
copy of the report to the Contracting Oficer

1.7 PHYSI CAL DATA
1.7.1 Physical Conditions |Information

The physical conditions indicated on the draw ngs and descri bed
in the specifications are the result of site investigations by
surveys. Information and data furnished or referred to belowis
furnished for the Contractor's information; however, it is
expressly understood that the Government will not be responsible
for any interpretation or conclusion drawn fromthis information
or data by the Contractor.

1.7.2 Weather Conditions |Information

Conpl ete weather forecasts, records and reports may be obtained
fromthe National Wather Service in Wakefield, Virginia,

tel ephone (757) 899-4200, Menu sel ection service or operator
assisted as applicable. The Contractor shall satisfy hinmself as
to the hazards likely to arise fromthe weat her conditions
during the dredgi ng peri od.

1.7.3 Weather/Physical Conditions

The Channel into Starlings Creek is exposed to winds fromgenerally
South to North in a Wsterly direction. The large fetch in the
Westerly direction can result in wind and wave conditions that may
cause suspension of work in the Channel. The Turning Basin in
Starlings Creek is relatively protected except for waves from the
Sout hwest. The Harbor of Refuge is protected from wave conditions.
The area is tidal with a mean range of tide of approximately 2.3 feet
at Saxis, Virginia.

1.7.4 Condition of Dredging Area

The plans for dredgi ng show the condition of the channel at the
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dates shown on the drawi ngs. There are not any known cabl es,
pi pes, bridges, or tunnels that cross the areas to be dredged.
The dredgi ng areas may contain trash, debris, and small
obstructions not shown on the plans for dredging. There are
privately owned crab shed structures, bul kheads, piers, docks,
nmooring piles, and other existing items in proxinity to the
areas to be dredged and are in various conditions ranging from
total deterioration to properly maintained. The Contractor
shall exercise due care in all dredging and attendant plant
operations to prevent damage to all structures, bul kheads,

pi ers, docks, nooring piles, and any other existing itens that
remain in the work area during dredgi ng operati ons.

1.7.5 @Qobstruction of Channel

The Government will not undertake to keep the area of channels
free fromvessels or other obstructions, except to the extent of
such regulations, if any, as may be prescribed by the Secretary
of the Arny, in accordance with the provisions of Section 7 of
the River and Harbor Act, approved 3 August 1917. The
Contractor will be required to conduct the work in such manner
as to obstruct navigation as little as possible, and in case the
Contractors' plant so obstructs the channel as to make difficult
or endanger the passage of vessels, said plant shall be pronptly
nmoved on the approach of any vessel to such and extent as may be
necessary to afford a practicabl e passage. Upon the conpl etion
of the work, the Contractor shall pronptly renove his plant,

i ncl udi ng ranges, buoys, piles, and other marks placed by him
under this contract in navigable water or on shore.

1.7.6 Responsibility

The contractor shall hold and save harm ess the United States,
it's officers, and enployees fromall clains that nay arise as a
result of the contractor's negligence in connection with the
wor k performed under the contract, from nonconpliance by the
contractor with the provisions of the contract draw ngs and
specifications, or fromthe instruction of the Contracting
Oficer.

1.7.7 Channel Traffic

The traffic in the area of the work is expected to consist of
shal | ow draft commerci al vessels, small craft engaged in the seaf ood
industry, and small to nedium size pleasure craft. The traffic is not
expected to cause significant delays in the progress of dredging
oper ati ons.
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1.7.8 Oyster G ounds

Oyster grounds in the vicinity of the areas to be dredged are
shown on the contract drawi ngs. The contractor shall not allow
personnel or the operation of plant and attendant vessels,

i ncl udi ng pipelines, across the bounds of the private | eased
oyster grounds. The boundary points shown on the contract

drawi ngs for the oyster grounds shall be narked in the field

wi th approved nmarkings by a |icensed Professional Engi neer or
Surveyor currently licensed in the Conmonweal th of Virginia. The
boundary points shall be physically |ocated with stakes or pipe
and marked with orange flagging prior to dredgi ng operations.
These markings shall be maintained during the duration of
dredgi ng and pl acenment operations and renoved upon conpl etion of
t he schedul ed worKk.

1.8 LAYOQUT OF WORK AND SURVEYS
1.8.1 General

The Contractor shall be responsible for the layout of all work
and have all markings placed in the field marked by a |licensed
Pr of essi onal Engi neer or Surveyor currently licensed in the
Commonweal th of Virginia. The nmarkings shall be placed in the

i mredi ate work areas only and shall be renpved once a work area
has been accepted. The Governnent will establish the tide staff
gauge within vicinity of the work area. The in-place markings
shall be verified by the Governnent before dredging and dredged
mat eri al pl acenment operations commence. The Contractor shal
provi de the Contracting Oficer witten notice at | east

14 cal endar days in advance of comrencenent of dredgi ng and
dredged material placenment operations to assure the conpletion
of the initial Governnent verification review. The Governnent
shall verify all remaining markings as the dredgi ng and dr edged
mat eri al placenment operations are allowed to proceed. As
applicable, the Government will furnish within 14 cal endar days
of receipt of a witten request by the Contractor, the corner
poi nt coordinates for each contract dredging area or acceptance
section, and the coordi nates and nonunent descriptions for the
exi sting horizontal control within vicinity of the work areas.
Al'l requests shall be addressed to U. S. Arny Corps of Engi neers,
Norfol k District, QOperations Branch, Survey Section, CENAO EN
CS, 803 Front Street, Norfolk, Virginia 23510-1096. Point of
contact concerning this request is Chief, Survey Section

tel ephone (757) 441-7665, or FAX (757) 441-7664. The Contractor
shall be responsible for using this information to dredge within
the areas and prisms as shown, and to deposit the dredged
material at the locations indicated. The Contractor shal
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establish and nmaintain at his own expense all markings of the
dredgi ng and pl acenment areas and shall renbve same upon

conpl etion of the work. The contract conpletion tine will not
be extended due to failure of the Contractor to adequately
establish and maintain his markings of the work areas.

1.8.1.1 Electronic Survey and Positioning Systens

When the Contractor utilizes electronic survey and positioning
systens to perform dredgi ng and dredge material placenent
operations, all work acconplished with the use of the systens
shall be reviewed and certified as accurate by the Contractor's
Quality Control Manager. This signed certification shall be
subnitted as a part of the Daily Report of Operations in
accordance with the requirenents of SECTION 01440 to assure that
all work perfornmed with the use of the equi pment and systens
nmeets contract requirenents.

1.8.2 Before Dredging Survey

The Contractor shall give the Contracting Oficer witten notice
at | east 14 cal endar days prior to arrival of the dredge plant
at the first work area or acceptance section, and shall furnish
written notice at |east 14 work days in advance of need for
subsequent before dredging surveys. It is understood that the
surveys made in response to notice by the Contractor will
constitute the before dredging survey and that any subsequent

surveys occasi oned through Contractor delays will be charged
agai nst the Contractor at a rate of $2,700 per day. The
Contracting Oficer will not be responsible for any delays in

the comencenent of work caused by inconplete surveys if the
Contractor fails to provide adequate advance witten notice as
speci fi ed.

1.8.3 Datum and Bench Marks

The plane of reference nmean |l ower |ow water (M.LW as established by
Nati onal Ccean Service (NOS), will be used on the drawings and in
these specifications and was established by the foll ow ng bench mnark:

BENCH MARK: 3777 D, 1988
ELEVATI ON: 5.07 feet above M.LW ( NOS)

The bench nmark is located in the Town of Saxis in Accomack
County, Virginia. To locate the bench mark fromthe intersection
of State Roads 695 and 817, proceed 21.0 feet East of the
centerline of Harbor Road, and 11.8 feet Southeast of a stop
sign at the intersection. The bench mark is situated bel ow the
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ground, crinped to a stainless steel rod driven 36 feet to
refusal, encased in a 4 inch PVC pipe, and stanped "3777 D,
1988".

1.8.4 Use of Coast Guard Navigation Aid Structures

The Commander, Fifth Coast Guard District, has authorized the
Norfol k District, Corps of Engineers, and its Contractors to use
fi xed Federal aids to navigation structures, established and
mai nt ai ned by the U S. Coast Guard, for support of tenporary
dredgi ng ti de gauges when perforni ng Federal dredging
operations. If a Contractor chooses to use navigation aid
structures for this purpose, he shall abide by the follow ng
requi renents:

a. The Contractor shall advise the Commander, Fifth Coast
CGuard District, Aids to Navigation Branch, Federal Building,
431 Crawford Street, Portsmouth, Virginia 23704, in witing,
of his intention to attach tide gauges to navigation aid and
structures, prior to conmencing a dredging project. This notice

shall include the name of each aid to navigation to which tide
gauges are to be attached, and the anticipated dates the gauges
will be attached and renoved. A copy of this notice shall be

furnished at this time to the Contracting O ficer

b. The Contractor shall be required to renpve any tenporary
ti de gauges i medi ately upon conpl eti on of dredgi ng operations
and denobilization of dredging plant. The Contractor shall at
hi s expense repair or replace any aids that he has damaged or
destroyed as a result of the Contractor's use of such aids.

c. This provision refers only to Federal aids to navigation
structures and does not authorize the Contractor to utilize aids
that are not established and mai ntai ned by the U S. Coast
Guard. This provision also does not authorize the Contractor to
utilize Federal navigation aid structures for any purposes other
than the support of tenporary tide gauges.

1.9 ACCOVMODATI ONS AND MEALS FOR CONSTRUCTI ON REPRESENTATI VES
1.9.1 Accommodati ons

(a) Work Space - The Contractor shall furnish regularly to
Government construction representatives on board the dredge a
sui tabl e worki ng and storage space, equipped and naintained to
the satisfaction of the Contracting Oficer or his
representative. As a mininmnumthe facilities shall include a
desk with chair for plan study, and a file drawer, approximtely
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15" by 24", capable of being |locked with a padl ock. The working
space need not be a separate room but shall be properly
lighted, ventilated, and heat ed.

(b) Cellular Tel ephone and FAX Machine - The Contractor
shall provide a cellular phone and FAX nmachi ne aboard the dredge
whi ch shall be nmade available for official use by the Governnent
I nspectors on a 24-hour a day basis to exclusively conduct
Gover nment busi ness and energency calls.

1.9.2 Subsistence

If the Contractor mmintains on this work an establishment for

t he subsi stence of his own enpl oyees, he shall, when required,
furnish to i nspectors enployed on the work, and to al

Government agents who may visit the work on official business,
nmeal s of a quality satisfactory to the Contracting Oficer. The
nmeal s furnished will be paid for by the Governnment at a rate of
$3.50 per person for each neal.

1.9.3 Costs

The entire cost to the Contractor for furnishing, equipping, and
mai nt ai ni ng the foregoi ng accommpdati ons shall be included in
the contract price. |If the Contractor fails to neet these
requirements, the facilities referred to above will be secured
by the Contracting O ficer, and the cost thereof will be
deducted from paynents due to the Contractor

1.10 | NSPECTI ON
1.10.1 GCeneral

The presence of the construction representative shall not
relieve the Contractor of responsibility for the proper
execution of the work in accordance with the specifications.
The Contractor will be required:

a. To furnish, on the request of the Contracting Oficer or
any construction representative, the use of such boats, boatnen,
| aborers, and material fornmng a part of the ordinary and usua
equi pnment and crew of the dredgi ng plant as may be reasonably
necessary in inspecting and supervising the work. However, the
Contractor will not be required to furnish such facilities for
the surveys, prescribed in paragraph entitled "FI NAL EXAM NATI ON
AND ACCEPTANCE" of this Section.

b. To furnish, on the request of the Contracting O ficer or
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any construction representative, suitable transportation from
all points on shore designated by the Contracting Oficer to and
fromthe various pieces of plant, and to and from the dunping
grounds. Should the Contractor refuse, neglect, or delay
conpliance with these requirenents, the specific facilities my
be furni shed and mai ntai ned by the Contracting O ficer, and any
resultant cost incurred by the government will be deducted from
any anounts due or to beconme due the Contractor

1.10.2 Hours of Wrk

The Contractor will be allowed to performwork 24 hours per day,
seven days per week, including holidays, for the entire
performance period, unless otherwi se directed by the Contracting
O ficer. Precautions for night work shall be coordinated with
the Job Hazard Anal ysis. Adequate lighting in conpliance with
al |l OSHA Regul ations and Coast Guard Regul ati ons for thorough

i nspection of night operations and public safety shall be

provi ded by the Contractor at his expense.

1.11 CONTINUITY OF WORK

Payment will not be made for work done in any area desi gnated by
the Contracting Oficer until the full depth required under the
contract is secured in the whole of such areas, nor wll payment

be made for excavation in any area not adjacent to and in

prol ongati on of areas where full depth has been secured except
by decision of the Contracting O ficer. Should any such
nonadj acent area be excavated to full depth during the
operations carried on under the contract, paynent for all work
therein may be deferred until the required depth has been made
in the area intervening. The Contractor may be required to
suspend dredging at any tinme when for any reason the gages or
ranges cannot be seen or properly followed.

1.12 SHOALI NG
1.12.1 Shoaling Prior to Dredging

The drawi ngs and quantity estimtes are based on the condition
of the channel and turning basin at the tinme of the nost recent
surveys; however, the actual quantities to be dredged will be
conputed from surveys nmade i rmedi ately before dredging. Any
shoal i ng that has devel oped, subsequent to the surveys indicated
on the draw ngs and contiguous to the areas indicated to be
dredged under this contract, shall be renoved by the Contractor
at the contract unit price for dredging, including any
applicable unit price adjustnments if so directed by the
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Contracting Oficer. Any such shoaling within contiguous areas
will be included as part of the required dredging prismfor the
pur poses of CONTRACT CLAUSE "VARI ATI ON | N ESTI MATED QUANTI Tl ES"

1.12.2 Shoaling Subsequent to Dredging

If, before the contract is conpleted, shoaling occurs in any
section previously accepted, including shoaling in the finished
basi n, because of the natural |owering of the side slopes,
redredgi ng at contract price, including any applicable unit
price adjustnments, wthin the limt of available funds, may be
done if agreeable to both the Contractor and the Contracting
Oficer.

1.13 FI NAL EXAM NATI ON AND ACCEPTANCE

As soon as practicable after the conpletion of the entire work
or any portion of the work which in the opinion of the
Contracting Oficer will not be subject to danage by further
operations under the contract, such work will be thoroughly
exam ned at the cost and expense of the Governnment by soundi ng,
as determined by the Contracting Oficer. Should any shoal s,
lunps, or other lack of contract depth be disclosed by this
exam nation, the Contractor will be required to renove sane by
draggi ng the bottomor by dredging at the contract rate for
dredging, but if the bottomis soft and the shoal areas are
small and formno material obstruction to navigation, the
renmoval of such shoal may be waived at the discretion of the
Contracting Oficer. The Contractor shall provide notice in
writing at |least 14 cal endar days in advance of the conpletion
of dredgi ng of each acceptance section to insure pronpt
performance of the after dredgi ng acceptance surveys. If the
Contractor fails to provide this witten notice as specifi ed,
the Contracting Oficer will not be responsible for any del ays
caused by inconplete surveys. The Contractor will be notified
when soundi ngs are to be nmade, and may acconpany the survey
party. Wen the area is found to be in satisfactory condition
it will be accepted. Should nore than two soundi ng operations
by the Governnent over an area be necessary by reason of work
for the renmoval of shoals disclosed at a prior sounding, the
cost of such third and any subsequent soundi ng operations wll
be charged against the Contractor at the rate of $2,700 per day
for each day in which the Governnent Plant is engaged in
sounding or is enroute to or fromthe site or held at or near
the said site for such operations. Final acceptance of the
whol e or a part of the work and the deductions or corrections of
deductions nade thereon will not be reopened after having once
been made, except on evidence of collusion, fraud, or obvious
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error, and the acceptance of a conpleted section shall not
change the tine of paynment of the retai ned percentages of the
whol e or any part of the work.

1.14 SIGNAL LI GHTS

The Contractor shall display signal |ights and conduct his
operations in accordance with the General Regul ations of the
Department of the Arnmy and of the Coast Guard governing lights
and day signals to be displayed by towing vessels with tows on
whi ch no signals can be displayed, vessels working on wecks,
dredges, and vessels engaged in |laying cables or pipe or in
submarine or bank protection operations, lights to be displayed
on dredge pipe lines, and day signhals to be displayed by vessels
of nore than 65-feet in length noored or anchored in a fairway
or channel, and the passing by other vessels of floating plant
wor ki ng i n navi gabl e channel s, as approved by the Secretary of
the Arnmy and the Commandant, U. S. Coast Guard.

1.15 SAFETY AND ACCI DENT PREVENTI ON
1.15.1 Safety Plan

The contractor shall not commence work at a job-site prior to
the Governnment's review of an acceptable contractor acci dent
prevention plan per the US Arny Corps of Engi neers Safety and
Heal t h Requirenments Manual (EM 385-1-1) and di scussion of the
acci dent prevention plan at a prework neeting. Allow five days
for Governnment review of the accident prevention plan

1.15.2 Conflicts

The Contractor shall conply with Occupational Safety and Health
Act (OSHA) Standards, Coast Guard, as well as the Corps of

Engi neers Safety and Heal th Requirenents Manual (EM 385-1-1).
VWhen a conflict exists between Corps of Engi neers Safety and
Heal t h Requi renments Manual, nationally recogni zed consensus
standards, or the contract plans and specifications, the nost
stringent requirenments as deternined by the Contracting O ficer
wi |l govern.

1.15.3 Corps of Engineers Standards

Corps of Engi neers Manual EM 385-1-1, 1996 edition, is hereby
suppl ement ed or revised as follows.

1.15.3.1 Activity Hazard Anal ysis
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Based on the constructi on schedule, the Contractor shall submt
an activity hazard anal ysis of each major phase of work prior to
entering that phase of activity. The analysis shall include
maj or or mnor hazards, as well as commonly recurring
deficiencies that might possibly be encountered for that
operation, and shall identify proposed nethods and techni ques of
acconpli shing each phase in a safe nmanner. The analysis shal

be signed by the Project Superintendent and the Corps of

Engi neers Project Inspector. A copy of the analysis shall be
kept on the job site and reviewed with enpl oyees during
orientation and during weekly safety neetings.

1.15.3.2 Means of Escape for Personnel Quartered, or Wrking on
Fl oating Pl ant

Two nmeans of escape shall be provided for assenbly, sl eeping,
and nmessing areas on floating plant. For areas involving 10 or
nor e persons, both neans of egress shall be through standard

si ze doors opening to different exit routes. Where nine or fewer
persons are involved, one of the nmeans of escape may be a w ndow
(m ni mum di mensions 24 inches by 36 inches) which [eads to a
different exit route.

1.15.3.3 Energency Alarnms and Signals.

(a) Emergency Alarnms - Alarnms shall be installed and
mai ntai ned on all floating plant requiring a crew where it is
possi bl e for either a passenger or crewman to be out of sight or
hearing from any other person. The al arm system shall be
operated fromthe prinmary electrical systemw th standby
batteries on trickle charge that will automatically furnish the
required energy during an electrical-systemfailure. A
suf ficient nunber of signaling devices shall be placed on each
deck so that the sound can be heard distinctly at any point
above the usual background noise. Al signaling devices shall be
so interconnected that actuation can occur from at |east one
strategi c point on each deck

(b) Fire Alarm Signals - The general fire alarm signa
shall be in accordance with Coast CGuard Rul es and Regul ati ons
for Cargo and M scel | aneous Vessel s.

(c) Abandon Ship Signals - The signal for abandon ship
shall be in accordance with the reference cited in (b) above.

(d) Man-Overboard Signal - Hail and pass the word to the
bri dge. Al personnel and vessels capable of rendering
assi stance shall respond.
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1.15.3.4 Hurricane Pl an

A detailed plan for protection and evacuati on of personnel and
plant in the event of an inpending hurricane or storm shall be
subnmitted for approval as a part of the Contractor's Accident
Prevention Program The plan shall include as a nini num

(a) The tinme each phase of the plan will be put in effect.
The time shall be the nunmber of hours remaining for the stormto
reach the worksite if it continues at the predicted speed and
di rection.

(b) The safe harbor for personnel and plant specifically
identified.

(c) The nanme of the boat which will be used to nove the
plant, its type, capacity, speed, and availability.

(d) The estimated tinme necessary to nove the plant to the
safe harbor after novenent is started

1.15.3.5 Equi pment and Machi nery Qperator Authorization

The Contractor shall submit a list of designated personne
qual i fied and authorized to operate machi nery and equi pnent. The
list shall be maintained at the job site in a current status at
all tines.

1.15.3.6 Head Protection (Hard Hat)

The entire work site under this contract is designated as a hard
hat area. The Contractor shall post the area in accordance with
the requirenments of EM 385-1-1, and shall insure that all prinme
and subcontractor personnel, vendors and visitors utilize hard
hats while within the project area.

1.15.3.7 Attendance at Safety Meetings

In order to allow for nmaxi num attendance at weekly tool box
(Safety) neetings, and nmonthly supervisor neetings by Corps of
Engi neers personnel, Contractors shall notify the Contracting
O ficer 5 calendar days prior to the start of work, of the tine
and |l ocation of all such schedul ed neetings. The contractor
shall keep minutes and provide copies to all parties attending.

1.15.4 Hydraulic Dredge, Pipelines, and Attendant Pl ant
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1.15.4.1 Equi prrent and Machi nes
Al'l operabl e equi pnent and machi nes, shall be checked for

(a) Manufacturer's safety instructions, pernmanent-nounted
and easily read.

(b) Guard Rails and life-lines at overboard access areas,
as applicable.

(c) Cover exposed noving parts with safety-guards to
prevent soneone from accidentally stepping or falling on them

1.15.5 Front End Loader - Backhoe Machi nes
1.15.5.1 Checks

Al'l front end | oader-backhoe machi nes and ot her nmchi nes, such
as tractors that utilize a backhoe attachnent, shall be checked
for:

(a) Exposed backhoe boom swi ng foot pedals.

(b) Backhoe boom swi ng | ever which can be reached by a man
standi ng on the ground or on the outrigger support bracket.

1.15.5.2 Controls
Where these conditions exist, guards shall be fabricated to:

(a) Cover over exposed foot pedals to prevent someone from
accidental ly stepping on them

(b) Inclose the swing |l ever so as to preclude operation
fromthe ground or fromthe outrigger support bracket.

1.15.6 Craw er-, Truck-, and Wheel - Mount ed Cranes

(a) When a crane is performng duty cycle work (such as
clanshel |, dragline, grapple, or pile driving) it does not
require anti-two bl ock equipnment. |[|f the crane is required to
make a non-duty cycle lift (for exanple, to lift a piece of
equi pnent, a tool box, or supplies), it will be exenpt fromthe
anti-two bl ock equi prrent requirenments if the follow ng
procedures are inplenented:

(1) an international orange warning device (warning flag,
war ni ng tape, or warning ball) is properly secured to the hoist
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line at a distance of 8 to 10 feet above the hoist rigging;

(2) the signal person (or an individual designated as the
si gnal person) acts as a spotter to alert the crane operator with
a "STOP" signal when the warning device approaches the boomtip
and the crane operator ceases hoisting functions when alerted of
this; and

(3) while the non-duty cycle lift is underway, the signa
person shall not stand under the |oad, shall have no duties
ot her than signal person, and shall conply with the signaling
requi rements of EM 385-1-1

(b) Anti-two block devices are al ways required when
hoi sting personnel by crane or derrick

1.16 EQUI PMENT OWNERSHI P AND OPERATI NG EXPENSE SCHEDULE
1.16.1 Costs

Al | owabl e cost for construction and narine plant and equi pnent

i n sound workabl e condition owned or controlled and furnished by
a Contractor or subcontractor at any tier shall be based on
actual cost data when the Governnent can deternine both

owner shi p and operating costs for each piece of equipnent or

equi pnment groups of similar serial and series fromthe
Contractor's accounting records. Wen both ownership and
operating costs cannot be deternmined fromthe Contractor's
accounting records, equi pnent costs shall be based upon the
appl i cabl e provisions of EP 1110-1-8, "Construction Equi pnent
Ownershi p and Operating Expense Schedul e", Region Il. Wrking
conditions shall be considered to be average for determning
equi pnment rates using the schedul e unl ess specified otherw se by
the Contracting Oficer. For equipnment not included in the
schedul e, rates for conparabl e pieces of equipnent may be used
or a rate may be devel oped using the forrmula provided in the
schedule. For forward pricing, the schedule in effect at the
time of negotiations shall apply. For retrospective pricing,
the schedule in effect at the time the work was performed shal

apply.
1.16.2 Rentals

Equi prent rental costs are allowabl e, subject to the provisions
of FAR 31.105(d)(ii) and FAR 31.205-36 substanti ated by
certified copies of paid invoices. Rates for equipnent rented
from an organi zati on under conmon control, |ease-purchase or
sal e-| easeback arrangenments will be deternined using the
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schedul e except that rental costs |eased from an organi zati on
under conmon control that has an established practice of |easing
the same or simlar equipnment to unaffiliated | essees are

al l omabl e. Costs for major repairs and overhaul are
unal | owabl e.

1.16.3 Data

When actual equi prment costs are proposed and the total anount of
the pricing action is over $25,6000, cost or pricing data shal

be subnmitted on the Standard Form 1411, "Contract Pricing
Proposal Cover Sheet". By subnmitting cost or pricing data, the
Contractor grants to the Contracting O ficer or an authorizing
representative the right to exam ne those books, records,
docunents and ot her supporting data that will permt evaluation
of the proposed equi pnent costs. After price agreenent the
Contractor shall certify that the equi pnent costs or pricing
data subnmitted are accurate, conplete and current.

17. BRI DGE- TO- BRI DGE RADI O COVMUNI CATI ON

In order that radi o conmuni cati on may be made with passing
vessels, all dredges engaged in work under this contract shal
be equi pped with bridge-to-bridge radio tel ephone equi prent.
The radi o tel ephone equi pnent shall operate on a single channe
very high frequency (VHF), FM on a frequency of 156.65
nmegahertz per second with | ow power output having a

communi cation range of approximately ten nmiles. The frequency
has been approved by the Federal Comrunicati ons Conm ssion.

1.17.1 Radio

The Contractor shall provide the Government construction
representative a portable radi o capable of comrunicating with
the dredge for the duration of work under this contract. The
Contractor shall maintain the radio as required

1.18 NOTI FI CATI ON OF COAST GUARD

Prior to commencenent of work on this contract, the Contractor
shall notify the Commander, Fifth Coast CGuard District of his

i nt ended operations to dredge and request that it be published
in the Local Notice to Mariners. This notification nust be
given in sufficient time so that it appears in the Notice to
Mariners at least 5 work days prior to the comrencenent of this
dr edgi ng operati on.

1.18.1 VLocal Notice To Mariners
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The Local Notice To Mariners (LNM for the Fifth Coast Guard
District is available on the Internet at:

http://ww. navcen. uscg. m |/l nm d5/ default. htm The phone nunber
is (757) 398-6367 and e-mail is: ntm d5oan@nternet.uscg. ml.
The LNMis the primary means for di ssem nating information
concerning aids to navigation, hazards to navigation, and other
items of marine information of interest to mariners on the
waters of the United States, its territories, and possessions.
These notices are essential to all navigators for the purpose of
keeping their charts, light lists, Coast Pilots and ot her

nauti cal publications up-to-date. These notices are published
weekly. They nmay be obtained free of charge, by making
application to the Fifth Coast Guard District, Federal Building,
431 Crawford Street, Portsmouth, Virginia 23704. |f the
Contractor encounters any objects on the channel bottom during
dredgi ng operations or transport of his plant which could be a
hazard to navigation, he shall notify the Coast CGuard

i medi ately as to | ocation and at the same tine notify the
Contracting Oficer

1.18.2 Navigation Aids

The Contractor shall not relocate or nmove any aids to navigation
that have been established by the U S. Coast Guard. If it
beconmes necessary to have any aid to navigation noved in order
to conpl ete dredgi ng operations under this contract, the
Contractor shall notify the U S. Coast Guard in witing at the
address above with a copy to the Contracting O ficer not |ess
than 15 cal endar days prior to such need for nmovenment. The
Contractor shall notify the U S. Coast Guard of the approxi mate
time the navigation aid may be relocated to its origina
position. In the event that the Contractor disturbs or damages
any navigation aid during work operations, which includes during
nmobi I i zation or denpbilization of his plant, the Contractor

shall inmediately stop the activity which disturbed or damaged
the navigation aid, take immediate corrective action to prevent
further disturbances or damage, and shall notify the Coast CGuard
i medi ately as to location, and at the sanme tine notify the
Contracting Oficer

1.19 ENVI RONMENTAL LI TI GATI ON
1.19.1 Litigation
If the performance of all or any part of the work is suspended,

del ayed, or interrupted due to an order of a court of conpetent
jurisdiction as a result of environmental litigation, as defined
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bel ow, the Contracting O ficer, at the request of the
Contractor, shall deternmi ne whether the order is due in any part
to the acts or omissions of the Contractor or a subcontractor at
any tier not required by the ternms of this contract. If it is
determined that the order is not due in any part to acts or

om ssions of the Contractor or a subcontractor at any tier other
than as required by the ternms of this contract, such suspension,
delay, or interruption shall be considered as if ordered by the
Contracting Oficer in the adnministration of this contract under
the ternms of the "Suspension of Wrk" clause of this contract.
The period of such suspension, delay, or interruption shall be
consi dered unreasonabl e, and an adjustnent shall be made for any
increase in the cost of performance of this contract (excluding
profit) as provided in that clause, subject to all the

provi sions thereof. The term "environnental litigation", means
a lawsuit alleging that the work will have an adverse effect on
the environnment or that the Government has not duly considered,
ei ther substantively or procedurally, the effect of the work on
t he environnent.

1.20 HI STORI CAL AND ARCHAEOLOG CAL FI NDS

Federal | egislation provides for the protection, preservation,
and collection of scientific, prehistorical, historical, and
archaeol ogi cal data, including relics and speci nens whi ch m ght
otherwi se be lost as a result of any Federal construction
project. Should the Contractor, or any of the Contractor's

enpl oyees, or parties operating or associated with the
Contractor, in the performance of this contract discover

evi dence of possible scientific, prehistorical, historical, or
archaeol ogi cal data, the Contractor shall inmediately cease work
at that location, and notify the Contracting Oficer, giving
the location and nature of the findings. The Contractor shal
forward witten confirmation to the Contracting O ficer as
directed. The Contractor shall exercise care so as not to

di sturb or danage shi pwecks, artifacts or fossils uncovered
during excavation, dredging and material placenment operations,
and shall provide such cooperation and assi stance as nay be
necessary to preserve the findings for renoval or other

di sposition. Any person who, w thout witten permn ssion

i njures, destroys, excavates, appropriates, noves or renoves any
hi storical or prehistorical artifact, object of antiquity, or
archaeol ogi cal resource is subject to arrest and penalty of |aw.
Where appropriate by reason of discovery, the Contracting
Oficer may order delays in the time of performance or changes
in the work, or both. If such delays or changes are ordered, an
equi tabl e adjustnment will be nade in accordance with the
appl i cabl e cl auses of the contract.
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1.21 SCHEDULI NG AND DETERM NATI ON OF PROGRESS

In accordance with the Contract C auses, the Contractor shal
subnit for approval a practicable Progress Schedule at the Pre-
Construction Conference specified in SECTION 01200. The
Progress Schedul e shall be prepared and certified as conpl ete by
the Contractor's Quality Control Representative in the formof a
chart graphically indicating the sequence proposed to acconplish
each work feature or operation. The chart shall be prepared to
show the starting and conpletion dates of all work features on a
linear horizontal tinme scale beginning with date of Notice to
Proceed, arrival date of Contractor's plant to the job site, al
activities scheduled prior to dredging, dredging start and

conpl eti on dates, and cal endar days to conpletion of all work.
Each activity in the construction shall be represented by an
arrow. The head to tail arrangenent of arrows shall flow from
left to right and shall show the order and interdependence of
activities and the sequence in which the work is to be

acconpli shed as planned by the Contractor. Each arrow
representing an activity shall be annotated to show the activity
description and duration. Contractor shall indicate on the
chart the inportant work features or operations that are
critical to the tinmely overall conpletion of the project. Key
dates for such inmportant work features and portions of work
features are milestone dates and shall be so indicated on the
chart. This schedule will be the medi umthrough which the
timeliness of the Contractor's construction efforts is

apprai sed. Wen changes are authorized that result in contract
ti me extensions, Contractor shall submt a nodified chart for
approval by the Contracting Oficer. The Contract Cl ause
entitled "SCHEDULE FOR CONSTRUCTI ON CONTRACTS' with reference to
overtime and extra shifts, nmay be invoked when the Contractor
fails to start or conplete work features or portions of same by
the time indicated by the mlestone dates of the approved
progress chart, or when it is apparent to the Contracting
Oficer fromthe Contractor's actual progress that these dates
will not be net. Neither on this chart nor on the periodic
chart which the Contractor is required to prepare and subnit, as
described in "SCHEDULE FOR CONSTRUCTI ON CONTRACTS" of the
Contract Clauses, shall the actual progress to be entered
include or reflect any materials which may be on the site, but
are not yet installed or incorporated in the work. For paynent
purposes only, an allowance will be made by the Contracting

O ficer of 100 percent of the invoiced cost of materials or

equi pnent delivered to the site but not incorporated into the
construction, pursuant to Contract C ause "PAYMENTS UNDER

FI XED- PRI CE CONSTRUCTI ON CONTRACTS". The Contractor's progress
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schedul e shall include a chart of the schedul ed work activities
plotting schedul ed conpl eti on percentage based on dollar val ue
on one axis and time on the other axis. The actual progress
shall be plotted on the required periodic chart subnmittals to

i ndi cate the percentage of work schedul ed and actually
conpl et ed.

1.22 WORK | N QUARANTI NED AREA

The work called for by this contract involves activities in
counties quarantined by the Departnment of Agriculture to prevent
the spread of certain plant pests that nmay be present in the
soil. The Contractor agrees that all construction equi pnent and
tools to be noved from such counties shall be thoroughly cl eaned
of all soil residues at the construction site with water under
pressure and that hand tools shall be thoroughly cl eaned by
brushing or other neans to renove all soil. |In addition, if
this contract involves the identification, shipping, storage,
testing, or disposal of soils fromsuch a quarantined area, the
Contractor agrees to conply with the provisions of ER 1110-1-5
and attachnments, a copy of which will be nade avail able by the
Contracting O ficer upon request. The Contractor agrees to
assure conpliance with this obligation by all subcontractors.

1.23 PROFIT

1.23.1 Weighted Cuidelines

Wei ght ed gui del i nes net hod of determining profit shall be used
on any equitabl e adjustnent change order or nodification issued

under this contract. The profit factors, expressed as a
percent, shall be as foll ows:

Fact or
Rate Wi ght Val ue
Degree of Risk 20
Rel ative difficulty of work 15
Size of Job 15
Peri od of perfornmance 15
Contractor's investnent 5
Assi stance by Gover nnent 5
Subcontracting 25

[EY
o

1.23.2 Val ues

Based on the circunstances of each procurenent action, each of
the above factors shall be weighted from.03 to .12 as indicated
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bel ow. The value shall be obtained by multiplying the rate by
the weight. The value colum when total ed indicates the fair
and reasonabl e profit percentage under the circunstances of the
parti cul ar procurenent.

1.23.2.1 Degree of Risk

Where the work involves no risk or the degree of risk is very

smal |, the weighting should be .03; as the degree of risk
i ncreases, the weighting should be increased up to a maxi num of
.12.  Lunp sumitens will have, generally, a higher weighted

val ue than the unit price itens for which quantities are
provided. Oher things to consider: the portion of the work to
be done by subcontractors, nature of work, where work is to be
performed, reasonabl eness of negotiated costs, amount of | abor

i ncluded in costs, and whether the negotiation is before or
after performance of work.

1.23.2.2 Relative Difficulty of Wrk

If the work is nost difficult and conplex, the weighting should
be .12 and shoul d be proportionately reduced to .03 on the
sinplest of jobs. This factor is tied in to sone extent with
the degree of risk. Sonme things to consider: the nature of the
wor k, by whomit is to be done, where, and what is the tine
schedul e.

1.23.2.3 Size of Job

Al work not in excess of $100,000 shall be weighted at .12.
Work esti nmated between $100, 000 and $5, 000, 000 shall be
proportionately wei ghted from.12 to .05.

1.23.2.4 Periods of Performance

Jobs in excess of 24 nonths are to be weighted at .12. Jobs of
| esser duration are to be proportionately weighted to a nini num
of .03 for jobs not to exceed 30 days. No wei ght where
additional tine not required.

1.23.2.5 Contractor's | nvestnent

To be weighted from .03 to .12 on the basis of bel ow average,
average, and above average. Things to consider: anount of
subcontracting, nobilization paynment item Governnent furnished
property, equiprment and facilities, and expediting assistance.

1.23.2.6 Assistance by Governnent
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To be weighted from.12 to .03 on the basis of average to above
average. Things to consider: use of CGovernnment owned property,
equi prent and facilities, and expediting assistance.

1.23.2.7 Subcontracting

To be weighted inversely proportional to the anmpbunt of
subcontracting. Were 80 percent or nore of the work is to be
subcontracted, the weighting is to be .03 and such wei ghting

proportionately increased to .12 where all the work is perfornmed
by the Contractor's own forces.

PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTI ON ( NOT USED)

---000- - -
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SECTI ON 01130
ENVI RONMENTAL PROTECTI ON
10/ 00
PART 1 GENERAL
1.1 REFERENCES

The publications listed below forma part of this specification
to the extent referenced. The publications are referred to in
the text by basic designation only.

CODE OF FEDERAL REGULATI ONS ( CFR)
40 CFR 261 Identification and listing of Hazardous Waste
ENG NEERI NG MANUALS (EM

EM 385-1-1 (1996) U.S. Arny Corps of Engineers Safety and
Heal t h Requi renents Manual

1.2 DEFI NI TI ONS

Envi ronmental pollution and danage is defined as the presence of
chem cal, physical, or biological elements or agents that
adversely affect human health or welfare; unfavorably alter

ecol ogi cal bal ances of plant or animal conmunities; or degrade
the environment from an aesthetic, cultural or historic
perspective. Environnental protection is the prevention/contro
of pollution and habitat disruption that may occur during
construction. The control of environmental pollution and damage
requires consideration of air, water, |and, biological and

cul tural resources; includes managenment of visual aesthetics;

noi se; solid, chenical, gaseous, and liquid waste; radiant
energy and radi oactive materials; and other pollutants.

1.3 ENVI RONVENTAL PROTECTI ON REQUI REMENTS

The Contractor shall conply with all applicable Federal, State,
and | ocal laws and regul ations. The Contractor shall provide
environmental protective neasures and procedures to prevent and
control pollution, Iint habitat disruption, and correct

envi ronment al damage that occurs during construction

1.3.1 Protecti on of Features
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This section supplenments the Contract C ause PROTECTI ON OF

EXI STI NG VEGETATI ON, STRUCTURES, EQUI PMENT, UTILITIES, AND

| MPROVEMENTS. The Contractor shall prepare a list of features
requiring protection under the provisions of the contract clause
whi ch are not specifically identified on the drawi ngs or

ot herwi se specified as environnental features requiring
protection. The Contractor shall protect those environnental
features as indicated and specified, in spite of interference
which their preservation may cause to the Contractor's work
under the contract.

1.3.2 Speci al Environnmental Requirenments (Pernits)

This section supplenments the Contractor's responsibility under
the contract clause “PERM TS AND RESPONSI BI LI TIES” to the extent
that the Governnent has al ready obtai ned environnmental pernits
for the required dredging and dredged nmaterial placenent. These
speci al environnmental requirenents are an outgrowth of
environmental conmitnments nmade by the Governnment during the

proj ect devel opnent. The Contractor shall conply with these
speci al environnmental requirenents (pernmits) which are avail able
for review at the U S. Arny Corps of Engineers, Norfolk
District, Waterways and Ports Branch, 803 Front Street, Norfolk
Virginia 23510-1096. Point of contact concerning review of
these permits is Chief, Technical Support Section, telephone
(757) 441-7130, or FAX (757) 441-7664.

1.4 ENVI RONVENTAL PROTECTI ON PLAN

As a part of the Contractor’s Wrk Plan, the Contractor shal
submit an Environnental Protection Plan for review and
acceptance by the Contracting Oficer. This Environnental
Protection Plan shall consist of a witten narrative, as well as
any suppl enental draw ngs, docunents, and phot ographs required
to verify that the Contractor’s work will be in accordance with
all laws and regul ati ons governing the work as indicated and
specified. The Contractor shall submit this plan and al

suppl ementary data for approval at the Preconstruction
conference noted in SECTION 01200. The Contractor will be
informed in witing of any revisions as may be required by the
Contracting Oficer and submit a final plan for final approva
not later than 5 cal endar days prior to start of schedul ed
construction activities. Acceptance is conditional and is
predi cat ed upon satisfactory perfornmance during construction
The CGovernment reserves the right to require the Contractor to
make changes in the Environnmental Protection Plan or operations
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if the Contracting O ficer determ nes that environnental
protection requirenments are not being nmet. The plan shal

detail the actions which the Contractor shall take to conply
with all applicable Federal, State, and | ocal |aws and
regul ati ons concerning environnental protection and pollution
control and abatenment, as well as the additional specific

requi rements of this contract. No physical work at the site
shall begin prior to acceptance by the Contracting O ficer of
the Contractor's plan covering the work to be perfornmed. The
environnmental protection plan shall conply with the requirenents
of EM 385-1-1 and include, but not be limted to, the follow ng:

1.4.1 List of State and Local Laws and Regul ati ons

The Contractor shall provide, as part of the Environmental
Protection Plan, a list of all State and | ocal environmental

| aws and regul ati ons which apply to the constructi on operations
under the Contract.

1.4.2 Spill Control Plan

The Contractor shall include as part of the environnental
protection plan, a Spill Control Plan. The plan shall include
the procedures, instructions, and reports to be used in the
event of an unforeseen spill of a substance regulated by the
Emer gency Response and Community Ri ght-to-Know Act or regul ated
under State or local laws or regulations. The Spill Contro

Pl an suppl ements the requirenents of EM 385-1-1. This plan
shall include as a mi ninmum

a. The nane of the individual who shall be responsible
for inplenmenting and supervising the contai nment and cl eanup.

b. Training requirenents for Contractor's personnel and
nmet hods of acconplishing the training.

c. Alist of materials and equi prent to be i mediately
available at the job site, tailored to cleanup work of the
potential hazard(s)identified.

d. The nanes and | ocations of suppliers of containment
materials and | ocations of additional fuel oil recovery,
cl eanup, restoration, and material - pl acenent equi prent avail abl e
in case of an unforeseen spill energency.

e. The methods and procedures to be used for expeditious
cont am nant cl eanup
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f. The name of the individual who shall report any spills
or hazardous substance rel eases and who shall follow up with
conpl ete docunentation. This individual shall imediately
notify the Contracting Officer in addition to the legally
requi red Federal, State, and local reporting channels (including
the National Response Center at 1-800-424-8802 and the DEQ
Ti dewat er Regional Ofice at (757)518-2077) if a reportable
gquantity spill occurs. The plan shall contain a list of the
requi red reporting channels and tel ephone nunbers.

1.4.3 Recycling and Waste M ninization Plan

The Contractor shall submit a Recycling and Waste M ninization
Plan as a part of the Environnmental Protection Plan. The plan
shall detail the Contractor's actions to conmply with the
followi ng recycling and waste mininization requirenments:

a. The Contractor shall participate in State and | oca
gover nnent sponsored recycling prograns to reduce the vol une of
solid waste nmaterials at the source.

1.4.4 Cont am nant Prevention Pl an

As a part of the Environnental Protection Plan, the Contractor
shall prepare a contam nant prevention statenent identifying
potentially hazardous substances to be used on the job site and
i ntended actions to prevent accidental or intentiona

i ntroduction of such materials into the air, water, or ground.
The Contractor shall detail provisions to be taken to neet
Federal, State, and | ocal |aws and regul ati ons regarding the
storage and handling of these materials.

1.4.5 Envi ronment al Monitoring

The Contractor shall include in the plan, as coordinated with
the Job Hazard Analysis and required in the specifications, the
details of environmental nonitoring requirenents and a
description of how this nmonitoring will be acconplished under
the laws and regul ati ons governing the work.

1.4.6 Preconstruction Survey
The Contractor shall performa survey of the project site with
the Contracting Oficer and take photographs show ng existing

environmental conditions in and adjacent to the site. The
results of this survey shall be prepared by the contractor and
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copi es included in the plan

PART 2 PRODUCTS (Not Applicable)

PART 3  EXECUTI ON

3.1 SPECI AL ENVI RONMENTAL PROTECTI ON REQUI REMENTS
3.1.1 Wet | ands, Oyster Grounds and Marsh Protection

Use of marine plant and placenent of pipelines, including the
associ ated use of ropes, cables, or guys over wetlands, oyster
grounds and in marsh areas, shall be schedul ed at the maximum
extent practicable at high tide. The fastening of anchors and
novenent of pipelines over marsh and wetl ands areas shall be
kept to the m ni num necessary to acconplish the work. Unless
specifically authorized by the Contracting O ficer, no
construction equi pment or materials shall be placed on or noved
over wetlands or marsh areas on a low tide. Any damage to

exi sting wetlands or narsh areas shall be repaired to origina
condition at no additional expense to the governnent.

3.1.2 U S. Departnent of Agriculture (USDA) Quarantined
Consi der ati ons

The Contractor shall thoroughly clean all construction equi prment
at the prior job site in a manner that ensures all residual soi
is renoved and that egg deposits from plant pests are not
present. The Contractor shall consult with the USDA Pl ant
Protecti on and Quaranti ne (USDA - PPQ jurisdictional office for
addi tional cleaning requirenents that may be necessary.

3.1.3 Disposal of Solid Wastes

Solid waste is rubbish, debris, waste materials, garbage, and
other discarded solid materials. Solid waste shall be placed in
contai ners and di sposed on a regular schedule. Al handling and
di sposal shall be conducted in such a way as to prevent spillage
and contamination. The Contractor shall transport all solid
wast e and di spose in conpliance with Federal, State, and |oca
requi rements.

3.1. 4 Di sposal of Contractor-Cenerated Hazardous WAstes
Hazar dous wastes are hazardous substances as defined in

40 CFR 261, or as defined by applicable State and | oca
regul ati ons. Hazardous waste generated by construction
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activities shall be renoved fromthe work area and be di sposed
in conpliance with Federal, State, and |local requirenents. The
Contractor shall segregate hazardous waste fromother naterials
and wastes, and shall protect it fromthe weather by placing it
in a safe covered | ocation; precautionary measures agai nst

acci dental spillage such as berming or other appropriate
nmeasures shall be taken. Hazardous waste shall be rempved from
Governnent property within 60 days. Hazardous waste shall not
be dunped onto the ground, into stormsewers or open water
courses, or into the sanitary sewer system

3.1.5 Fuel s and Lubricants

Fueling and lubrication of equipnent and notor vehicles shall be
conducted in a manner that affords the maxi num protection

agai nst spills and evaporation. Lubricants and waste oil to be
di scarded shall be stored in marked corrosion-resistant

contai ners and recycl ed or disposed in accordance with Federal
State, and local |aws and regul ati ons.

3.2 PROTECTI ON OF WATER RESOURCES

The Contractor shall keep construction activities under
surveill ance, nanagenent, and control to avoid pollution of
surface and ground waters.

3.2.1 Moni toring of Water Areas Affected by Construction
Activities

The Contractor shall performnonitoring, inspections, sanpling
and testing, reporting, and record keeping as indicated and
speci fied.

3.3 I NSPECTI ON

If the Contracting Officer notifies the Contractor in witing of
any observed nonconpliance with contract requirenments or

Federal, State, or local laws and regul ations, the Contractor
shall informthe Contracting O ficer of proposed corrective
action and i nmedi ately take such action to correct the
nonconpliance. |If the Contractor fails to conply pronptly, the
Contracting O ficer may i ssue an order stopping all or part of
the work until satisfactory corrective action is taken. No tine
extensions will be granted or costs or danages allowed to the
Contractor for any such suspension

3.4 MAI NTENANCE OF POLLUTI ON CONTROL FACI LI TI ES
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The Contractor shall maintain all constructed pollution contro
facilities and portable pollution control devices for the
duration of the Contract or for the length of time construction
activities create the particular pollutant.

3.5 TRAI NIl NG OF CONTRACTOR PERSONNEL

Contractor personnel shall be trained in environmental
protection and pollution control. The Contractor shall conduct
envi ronmental protection/pollution control neetings for al
Contractor personnel as a part of the weekly tool box neetings.

The training and neeting agenda shall include nethods of
detecting and avoiding pollution, famliarization with pollution
standards, both statutory and contractual, installation and care

of facilities, and instrunents required for nonitoring purposes
to ensure adequate and continuous environmnent al
protection/pollution control. Anticipated hazardous or toxic
chem cal s or wastes, and other regul ated contamni nants, shal

al so be discussed. Oher itenms to be discussed shall include
recognition and protection of archaeol ogical sites and
artifacts, wildlife and waterfow habitats, and construction
mat eri al pl acenent operations.

3.6 PROTECTI ON OF W LDLI FE AND VEGETATI ON

Certain native species in the Conmonwealth of Virginia are
Federal ly listed as threatened or endangered plant or ani nmal
species. If, in the perfornmance of this contract, evidence of

t he possi bl e disturbance to any such listed species may occur,
the Contractor shall notify the Contracting O ficer inmediately,
giving the location and nature of the findings. The Contractor
is informed that the Eastern Shore of Virginia is a native
habitat for eagles, hawks, egrets, herons, pelicans, terns, and
other wildlife that are identified as either endangered species
protected by federal |aw or species of special concern for
Commonweal th of Virginia agencies. All work to be perforned on
this contract shall be in a manner to not disturb the nesting or
foraging activities of these birds in any way. In the event the
Contractor's work activities encroach upon these bird species,
the Contractor shall cease all such activity and the Contracting
O ficer shall be notified i mediately, and shall provide such
cooperation and assi stance as nay be necessary to preserve and
protect the species. Were appropriate by reason of discovery,
the Contracting Oficer may order delays in the tinme of
performance or changes in the work, or both. If such delays or
changes are ordered, an equitable adjustrment will be made in the
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contract in accordance with the applicable clauses of the
contract.

-- End of Section --
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SECTI ON 01200
PRQIECT MEETI NGS
10/ 00
PART 1 GENERAL
1.1 PRECONSTRUCTI ON CONFERENCE
1.1.1 Notification
An aut hori zed representative of the Contracting Oficer wll
schedul e and conduct a preconstruction conference in conjunction
with the Quality Control Coordination Meeting within ten
cal endar days of the anticipated start of construction. The
Contractor is encouraged to have an officer of his Conpany at
the conference. This conference will be held at a location
specified by the Contracting O ficer's authorized
representative

1.1.2 Purpose

The purpose of this preconstruction conference is to enable the
Contracting O ficer's authorized representative to outline the

procedures that will be followed by the Governnent inits

adm ni stration of this construction contract and to discuss the
performance that will be expected fromthe Contractor. This
conference will allow the Contractor an opportunity to ask

guestions about the Government's supervision and inspection of
contract work, about regul ati ons, and any ot her questions he may
have prior to starting the work. The Contracting Oficer's

aut hori zed representative may invite other Government personne
to attend this conference.

1.1.3 Topics

The following is a list of itenms and plans for discussion during
this conference. This is not considered to be a conplete
listing and may be expanded or revised at the discretion of the
Contracting O ficer. The Contractor shall subnmit the follow ng
items and plans for approval prior to the preconstruction
conference. Al points of contact for submittal of the itens and
pl ans noted shall be provided in the Contractor's notice of
award. Any questions the Contractor may have concerning the

pl ans or programwi |l be resolved at this neeting.
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appl i

a. Authority of the Contracting Oficer's Representative
and organi zati on.

b. Contractor's Safety Pl an.

c. Contractor's Quality Control PIan.

d. Contractor's Environnental Protection Plan.

e. Contractor's Progress Schedule - In the formof a bar
chart showi ng all phases and dates for the progress of the
schedul ed work, including tinmeliness and basis of surveys,
wor k acceptance requirements, and progress paynents
relative to conformance to the progress schedul e.

f. Correspondence Procedures.

g. Contractor Labor Standards Provisions.

h. Contractor Plan of Operations - The Contractor shall

i ndi cate his nethod(s) of |ayout and acconplishrment of the
schedul ed work, and his verification/certification
procedures for accuracy of the respective areas of work to
be acconpli shed.

i. Contract Modifications and Administrative Procedures.

j. Contractor's Job Layout and Storage Area Pl an.

k. Procedures for Processing Shop Drawi ngs, if applicable.
| . Paynent Estinmate Data and Procedures.

m Contractor Utilities.

n. Security Requirenents and O her Regul ations, if
cabl e.

0. Governnent Furni shed Equi pnent, if applicable.
p. Disposition of Sal vage Property.

g. Contractor Insurance Requirenents.

r. Val ue Engineering Program

s. Contractor Performance Eval uati on.
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t. Contractor's Environmental Control Plan including
(1) Spill Control Plan
(2) Recycling and Waste M nim zation Pl an
(3) Contaminant Prevention Plan
1.1.4 Approval s

The Contractor shall submit his Safety Plan, Quality Control

Pl an, and Environnental Protection Plan for review prior to this
neeting. These plans may be approved or approved with comments
at the conference. Construction work shall not proceed until
after this nmeeting has been held, all specified Plans have been
approved, and the Notice to Proceed has been received and
acknow edged by the Contractor.

1.1.5 M nutes of the Meeting

The Government will prepare legibly witten or typed m nutes of
the neeting and will provide the Contractor with a signed
original for review and concurrence. The mnutes shall include
all items discussed at the neeting and the Governnent will make
all corrections provided by the Contractor and resubnit the
corrected mnutes to the Contractor within seven days.

PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTI ON ( NOT USED)

END OF SECTI ON
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SECTI ON 01270
MEASUREMENT AND PAYNENT
10/ 00
PART 1  GENERAL
1.1 REFERENCES (Not Used)
1.2  SUBM TTALS (Not Used)
1.3 LUVP SUM PAYMENT | TEMS

Payment items for the work of this contract for which contract
unp sum paynents will be nmade are listed in the Bl DDl NG
SCHEDULE and described below. All costs for itenms of work,

whi ch are not specifically nmentioned to be included in a
particular lunp sumor unit price paynent item shall be
included in the listed lunmp sumitem nost closely associ ated
with the work involved. The lunp sum price and paynment nade for
each itemlisted shall constitute full conpensation for
furnishing all plant, |abor, materials, and equi prent, and
perform ng any associ ated Contractor quality

control, environmental protection, neeting safety requirenents,
tests and reports, and for perfornming all work required for

whi ch separate paynent is not otherw se provided.

1.3.1 Base Bid Paynent Item No. 0001 Mobilization and
Denobi |l i zati on

Al'l costs connected with the nobilization and denobilization of
all of the contractor's dredgi ng plant and equi pment as defined

below will be paid for at the contract lunp sumprice for this
item Sixty percent of the lunp sumprice will be paid to the
Contractor upon conpletion of his nobilization at the work site.
The remaining forty percent will be paid to the Contractor upon

conpl etion of denobilization. In the event the Contracting

O ficer considers that the amount in this item sixty percent
whi ch represents nobilization and forty percent which represents
denobi l i zati on does not bear a reasonable relation to the cost
of the work in this contract, the Contracting Oficer may
require the Contractor to produce cost data to justify this
portion of the bid. Failure to justify such price to the
satisfaction of the Contracting Officer will result in paynent
of actual nobilization costs, as determined by the Contracting
O ficer, at the conpletion of nobilization, and actua
denobi li zati on costs, as determined by the Contracting Oficer
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at the conpletion of denobilization. The determ nation of the
Contracting Oficer is not subject to appeal

1.3.1.1 WMobilization

Mobi l'i zation shall include all costs for operations acconplished
prior to comrencenent of actual dredging operations. This shal

i nclude transfer of dredge, attendant plant, and equi pnent to
site, all initial installation of pipe, and any other associ ated
work that is necessary in advance of the actual dredging
operations. Also included in this itemis all costs for site
wor k in advance of dredged material placenment at the disposa
area, including clearing and grading, denolition and renoval of
pi pi ng, provision of new piping, and all associ ated di ke
construction.

1.3.1.2 Denvobilization

Denobi lization shall include general preparation for transfer of
plant to its home base, renoval of pipelines, cleanup of site of
wor k i ncluding the placenent area, and transfer of plant to its
hone base

1.4 UNI T PRI CE PAYMENT | TEMS

Payment items for the work of this contract on which the
contract

unit price paynments will be nmade are listed in the Bl DDl NG
SCHEDULE and descri bed below. The unit price and paynent nade
for each itemlisted shall constitute full conpensation for
furnishing all plant, |abor, materials, and equi prent, and
performnmi ng any associ ated Contractor quality control

envi ronnental protection, neeting safety requirenents, tests and
reports, and for performng all work required for each of the
unit price itens.

1.4.1 Base Bid Paynent Item No. 0002 Mai ntenance Dredgi ng

Payment to be nmade for costs associated with dredging the
channel and turning basin shall include the cost of renpval and
pl acement of material as indicated and specified exclusive of
the nobilization and denobilization as defined above. The total
anount of material renoved and to be paid for under this paynment
itemwi |l be nmeasured by the cubic yard in place by conmputing
the vol unme between the bottom surface shown by soundi ngs of the
| ast surveys made before dredgi ng, and the bottom surface shown
by the soundi ngs of surveys nmade as soon as practicable after
the work has been conpleted. The volune for measurenent and
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paynment shall include the material within the lints of
overdept h and side sl opes described in paragraph "Required
Dredging Prism Overdepth, and Side Sl opes"” of SECTION 02881

| ess any deductions that may be required for m splaced materi al
descri bed in subparagraph "M splaced Material", below. The
drawi ngs are believed to accurately represent conditions at the
time of the surveys indicated. New soundings will be taken

i mredi ately before dredging. The Contractor's unit price for
dr edgi ng, based on the above nethod of conputation of the
gquantity for paynent, shall include his evaluation of shoaling,
ot her natural changes in the waterway, or changes caused by the
Contractor's operations that nmight occur during the period

bet ween the surveys before dredgi ng and the surveys for
acceptance of the work. Conputations for paynent purposes will
be made by the Governnent using the average end area nethod and
el ectroni ¢ data processing nmachines. Determnination of
guantities renoved and the deductions nmade to deternine
gquantities in place to be paid for in the areas specified, after
havi ng once been made, will not be reopened except on evi dence
of collusion, fraud, or obvious error.

1.4.1 Optional Bid Paynment Item No. 0003 Mai nt enance Dredgi ng

Payment to be made for costs associated with dredgi ng the harbor
of refuge shall include the cost of renoval and pl acenent of

mat erial as indicated and specified exclusive of the
nobi | i zati on and denobilization as defined above. The total
anmount of material renoved and to be paid for under this paynment
itemwi |l be nmeasured by the cubic yard in place by conmputing
the vol ume between the bottom surface shown by soundi ngs of the
| ast surveys made before dredgi ng, and the bottom surface shown
by the soundi ngs of surveys nmade as soon as practicable after
the work has been conpleted. The volune for measurenent and
paynment shall include the material within the lints of
overdept h and side sl opes described in paragraph "Required
Dredging Prism Overdepth, and Side Sl opes" of SECTION 02881

| ess any deductions that may be required for msplaced materi al
descri bed in subparagraph "M splaced Material", below. The
drawi ngs are believed to accurately represent conditions at the
time of the surveys indicated. New soundings will be taken

i mredi ately before dredging. The Contractor's unit price for
dr edgi ng, based on the above nethod of conputation of the
gquantity for paynment, shall include his evaluation of shoaling,
ot her natural changes in the waterway, or changes caused by the
Contractor's operations that nmight occur during the period

bet ween the surveys before dredgi ng and the surveys for
acceptance of the work. Conputations for paynent purposes will
be made by the Governnent using the average end area nethod and
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el ectroni ¢ data processing nmachines. Determination of
guantities renoved and the deductions nmade to deternine
gquantities in place to be paid for in the areas specified, after
havi ng once been made, will not be reopened except on evi dence
of collusion, fraud, or obvious error.

1.5 M splaced Materi al

Any material that is deposited el sewhere than in pl aces

desi gnated or approved by the Contracting Oficer will not be
paid for, and the Contractor may be required to renmpve such

m spl aced material and deposit it where directed at his expense.

1.6 Excessive Dredging

Mat erial taken from outside the specific areas to be dredged or
beyond the limts as extended i n paragraph "Required Dredgi ng
Prism Over depth, and Side Slopes"” will be considered as
excessive over depth dredgi ng, or excessive side slope dredging,
for which paynment will not be made. Nothing in these

speci fications shall be construed to prevent paynent for the
renmoval of shoals perfornmed in accordance with the applicable
provi si ons of Paragraphs SHOALI NG and FI NAL EXAM NATI ON AND
ACCEPTANCE of Section 01005.

1.7 Monthly Partial Paynments

Mont hly partial payments will be based on estinmated quantities
deternmi ned by the Contracting Oficer

PART 2 PRODUCTS (Not Applicabl e)
PART 3  EXECUTI ON (Not Applicabl e)

-- End of Section --
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SECTI ON 01305
SUBM TTAL PROCEDURES
10/ 00
PART 1  GENERAL
1.1 REFERENCES (Not Used)
1.2  APPROVAL OF SUBM TTALS

The approval of submittals by the Contracting Oficer’s
Representative (COR), shall not be construed as a conplete check,

but will indicate only that the general nethod of construction,
wor k scheduling, and other information are satisfactory. Approval
will not relieve the Contractor of the responsibility for any

error which nmay exist, as the Contractor under the Contractor
Quality Control (CQC) requirenments of this contract is responsible
for the dinensions, layout, and satisfactory construction of all
work as indicated and specified. After subnittals have been
approved by the COR, resubnittal for the purpose of changing the
approved Wrk Plan, Progress Schedule, designated Acceptance
Sections, or for any other reason, will not be given consideration
unl ess acconpanied by an explanation as to why a change is
necessary.

1.3 DI SAPPROVED SUBM TTALS

The Contractor shall make all corrections required by the COR and
pronptly furnish a corrected submttal with the Daily CQC Report
as specified for the initial subnittal. If the Contractor
considers any correction indicated on the submittal(s) to
constitute a change to the contract, notice as required under the
Contract C ause entitled "Changes" shall be given at the sane tine
to the COR

1.4  WTHHOLDI NG OF PAYNMENT

Paynment for any part of the scheduled work acconplished by the

Contractor, including transportation of the Contractor’s plant to
or from the site of the work, wll not be made if required
approvals for all parts of the scheduled work have not been
obt ai ned.

PART 2  PRODUCTS (Not Appli cabl e)
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PART 3 EXECUTI ON
3.1 GENERAL

The Contractor shall subnmit all items required and specified in
these specifications, and as may be required by other portions of
the schedul ed work. The required subnittals shall be listed in the
Contractor’s Wirrk Plan and on the Contractor’s Submittal Register
Form 4288-R Al requirenents of subnmittals shall be coordinated
wi th SECTI ON 01440. Any questions regarding submittals required of
the Contractor will be discussed at the Preconstruction Conference
specified in SECTION 01200. At this time, and during the progress
of the work, the COR may request submittals in addition to those
listed when deened necessary to adequately describe the work
covered in the respective sections. Di nensions and units of
wei ghts and neasures used on all submittals shall be the same as
i ndicated and specified. Each submittal shall be conplete and in
sufficient detail to allow ready determ nation of conpliance with
contract requirenents. Prior to submittal, all items shall be
checked and approved as conplete by the CQC representative as
specified in SECTI ON 01440.

3.2 SCHEDULI NG

Submittal s covering conponent items formng a systemor itens that
are interrelated, such as access/egress to the work area, and
delivery/storage of materials prior to construction of features
shall be scheduled to be coordinated with the requirenents
specified and submitted concurrently.

3.2.1 Submittal and Report ldentification

Al submttals and reports shall be conplete, properly narked,
adequately detailed, and identified with location of occurrence in
the respective specification section wth paragraph nunber,
drawi ng nunber and location, and respective Plan or Report
requirement, as applicable. The Contractor’'s CQC representative
shall sign and date each subnmittal and report as conplete.

3.2 SUBM TTAL REG STER ( ENG FORM 4288)

At the end of this SECTION is a sanmple Subnittal Register
(ENG Form 4288-R) showing those plans, Ilists, and itens of
equi prment and materials for which submittals are required by the
specifications. The Contractor is informed this sanple form may
not list all submittals that may be required of the Contractor;
however, the Contractor shall wutilize this form as a guide to
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provide with his CQC Plan a list of all subnittals required for
the duration of the contract. Colums *“D’ through “Q@Q of the
sanple form indicate the nmethod the Contractor is to use in
identification of his subnittals. The remainder of columms and how
they are to be used during adm nistration of the contract wll be
addressed at the Pre-Construction Conference noted in SECTION
01200.

3.4 TRANSM TTAL FORM ( ENG FORM 4025)

At the end of this SECTION is a sanple Transnmittal Form
(ENG Form 4025) which shall be used for transmttal coordination
of all subnmittals. This form shall be conpleted by the Contractor
identifying each item to be submitted. Special care shall be
exercised to ensure proper listing of the date of the submttal
transnmittal, specification section and paragraph nunber pertinent
to the data subnitted for each item and nunerical sequence
coordination with the Submttal Register Form 4288-R, Colum “B".

-0-
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TRANEMITTAL OF SHOP DRAWINGS, EQUIFMENT DATA, MATERIAL SAMPLES, OR

MANUFACTURER'S CERTIFICATES OF COMPLIANCE
(R JARIreNRE o (R Plviidd da prior o IndEarig tAl fortn)

DATE

TRAMSMET TAL NG

SECTION | - REQUEST FOR APPROVAL OF THE FOLLOWING ITEMS Thix soction wil b initiated by the contractor]

TO:

FROM: CONTRACT NO. CHECK OME:
THIS IS A HEYW TRANSMITTAL
THIZ IS A RESUBMITTAL OF
TRANEMITTAL
SPECIFICATION SEC. NO. [Cover ondy o seciion with PADJECT TITLE AND LOCATION CHECK DME: THIS TRANEMITTAL |5
each rrensmittasd] For [ o ] aow'T. arPROVAL
ITEM DESCRNTION OF (TEM ELSMTTED WG OR CONTA, N, CONTRACT REFEREMCE FOR YARIATHON| FOR
ND. (Type xiza, modsl mumieraic.} CAT., CURVE or DOCUMENT CONTRACTOR iSea &
DRAWIHNG OR COPIES USECODE | mrrercrion | WOE
BADCHURE NG, BREL. DRAWMNA o, &} COOE
{5ee Inatrrction po. &) PARA, HO. | BHEET MO
. [ B &, o & 1. -8 h. A

" REMARKS

starwd.

| certify that tha sbova aubmitted hams have bann raviewasd
i dutall wnd are cormect and in sirict oonformanos whh the
contract drawings ard spacificatione axoapt s othar wise

MAME AMO SIGNATURE OF CONTRACTOR

SECTION li - APPROVAL ACTION

ENCLO3SURES RETURMED fifer by irem Na.f

MAME, TITLE AND SIGNATURE OF AFPROYING AUTHORITY

JOATE

ENG FORM 4026-H. MAR 95

TER 415-F-FI}} EQITIDN OF SEF 513 16 CRSOLETE.

SHEET OF

(Proporent- CRMPLE)



INSTRUCTIONS

1. Section | will ba Initlated by the Contractor in the regulrad number of coplas.

2. Each tranemitts] shll be numbared consacutivaly in the spece provided for “Tranamdttal No.®. This numbes, in sddition to the contract numbar, wiN form a seried
numbs For ldentifying sach submictsl. For naw submittals or resubmittsls mack the appropriata box; on raaubmitials, ingart vansmittal number of last submiszion as

voall ax the naw submittsl humbar.
3. The *Item No." will ba the ssma "Itam No.™ sz indicated on ENG FORM 4288-R for asch sntry an thic farm.
4. Bubmlttals regulring axpadiicus hending wil be submitted on & saparsta form.
. Separste tranzmittsl Torm will be uzad for submittals unde separate sactont of the spacifications.,

4. A chack shall be pleced In the "Vanation™ column whan & submittal [ not in secordanca with the plene and spacificatione—alao, & writtan ststamant to that afisct
shall be includad in the space provided fer "Rarmarks®.

7. Form is seif-transmittal, lxtter of tranamittal i not requirad.
8. Whan » cample of matarial or Masudscturet's Cartificata of Complance b tranemitisd, indicata *Sample® or "Cartificata” in column ¢, Section |,
§. U.E. Arnvy Corps of Englnders approving authésity will saxlgn action codas mx indicatad balow in speca providad in Sacton |, calumn i to sach em submitted. In

scdition they wil ansura shclosuras sra indicated and attached to tha form prior to ratom ta the contrector, Tha Contractor will ssaign sction codes e indigatad below
in Saction |, column g, to sach Hem submittad.

THE FOLLOWING ACTION CODES ARE GIVEN TO ITEMS SUSMITTED

A - Approved an submitted. E — Divapproved [Sew atteched).
B - Approved, axcept a3 noted ¢n drinevings, F — Racelpt scknowledged.
T = Approved, saxceptl &5 noted on drewings. 3... —~ Racelpt acknowladgad, doasx not eomply
* Rwfwr 1o witached sheat rasubmission requicad. A noted with contreet requiramants, . I e ee
0 = Wil ba raturnad by saparsté carranpondsnce., G - Other (Spacify)

10.  Approval of items doss not relisve the contrector from complying with all the raguirements of the contract plena and zpacifizations.

{Rnverss of ENG Form 4025-R)



SUBMITTAL REGISTER ERNESNEY s
(ER &£15 1-10)
TITLE AND LOCATION CONTRALCTOR EFECIFICATION SECTION
Maintenance Dredging Starlings Creek 01005
CLASSI CONTRACTOR COMTRACTOR GOVERNMENT
TYPE OF SUBNITTAL L 1cavyon SCHEDULE DATES ACTION ACTION
| C
A N E o]1
c s| Is| [r &[N |G
T HE U T MIF |0
i olr|cia] |1 o |va|®m
v 1 SPECIF]= RIUJHIT|RIFISIR MR EP| E SUBRMIT
I |trans- | T| aTiON ACIEIEIEILIAIE|AIN JRP| APPROVAL | MATERIAL 10
; MITTAL E PARAGRAPH DESCRIPTION OF 5 "E" { ﬂ 'E' ;Eg gu"_‘r . :g é WEEDED | NEEDED | . L m:ﬁu o e e
: UBMIT BY BY DA M
NO HUMBER ITEM SUBMITTED alilolilzlrlilelabinle vl w 5 - 0
N " Tlc|N|E|T|T|E|ElD|LjOL|NE | E o D
0 o alsls|sis|s]s|s|s|siur|To| ® E E
a. b. c. d, e, ffaghdi.i.kflmdnpedp. [q. | ¢ 8. T u. V. . X Yo 2. as.
1.6 [predging Intent Motification I i %
1.6.1 [oredging Intent Notification to DEG[Y i A
1.8.1 Contractor Advance Motice for
Dredging % s
1.8.2 Acceptance Section Survey Reports l?:' fas
1.8.4a |Use of Navigation Aid Notification [ ¥ 7
1.8.5 [bredging Plan for Final Examination i
1.15 safety Plan AATERE X
1.15.3.1 Activity Hazard Analysis ¥ i { X
1.15.3.4 Hurricane Plan i X
1.15.3.5 Authorized Plant Operators t( I
1.15.3.7 Safety Mesting Motifications X }
1.18 |Dredging Motification to USCG
1.21 Progress Schedule ] 1 IXIH X
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EUBMITTAL REGISTER TRACT MO.
CER &15 1-10)
TITLE AND LOCATION CONTRACTOR Ezcmu.'rmu SECTION

Maintenance Dredging Starlings Creek 01130
CLASE] CONTRACTOR CONTRACTOR GOVERNMENT
TYPE OF SUBNITTAL Lxmnm SCHEDULE DATES ACTION ACTION
1 C
A W E o|1
C s 5 R &N |G
T Tis|T] |7 mlr |o
1 o|r|clal| |1 o |val|r
v 1| seecier- Rlulu|T|r|F|slr|m]r |eP| E o
I |trams- | T| avioN AICIEIEIEILIAIEIAIM RP |V APPROVAL | MATERTAL TO
: MITTAL E PARAGRAPH DESCRIPTION OF D‘i’ I E E ;E :E n !rln :g é NEEDED | WEEDED | GOVERN | :
¥ DATE MENT DAT REMARKS
ND. NUMBER ITEM SUBMITTED lulali lilzlzli s s ”fE vl g | susmiT BY B 3 o
N 'l tla|ulelt|T|elelofLloL|NE| E D 0
0 o alslslsls|sls]slslsuy|ro| R E E
8. b. €. d. [ Fahdi.j-kd . mijedp. |g. |r. 5 ke u V. W X. Y- z. B8
1.4 Emvirormental Protection Plan Xl ]x|x X ¥
1.4.1 Listing of Laws X
1.4.2 spill Control Plan X X
1.4.3 Recycling and Waste Plan X X
1.6.4 Contaminant Prevention Plan X
1.4.5 Details for Environmental
Moni toring X
1.4.6 Rezults of Preconstruction Survey ¥ X
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BUBMITTAL REGIEBTER ' [EONTRACT WO,

CER 415 1-103
TITLE AND LOCATION CONTRACTOR [SPECIFICATION SECTION
Maintenance Dredging Starlings Creek 01305
CLASSI CONTRACTOR CONTRACTOR GOVERNMENT
TYPE OF SUBMITTAL kyeayioM SCHEDULE DATES ACTION ACTION
I C
A N E of1
c sl Is| |® &in |
T tisit) It] | lF |o
1 olrjcia] |1 o |va|r
v 1| seeciF1- glufu|Te|Fls|ru]|r |EP| E Silis
I |rraws- | 7| arioN AICIEJE|EJLIAJELAIM QR PV APPROVAL | MATERTAL )
T |mirTaL [ £ paRAGRAPH DESCRIPTION OF BHH AR A e :E é NEEDED | NEEDED | . aovEm || s
SUBMIT BY BY DATE N
i — CERP s T aluloliin|rlTlc|rlalinfev] v 0 0
N N tlelufelt|TIelelofLjoLnE] € D D
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a. b. € d. . Ifﬁ"' iJ.kldlnnfodp. lg. |r. 8. £, u. V. W. X. ¥l Z. aa.
3.1 Contractor’s Submittal Register | X X X
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BEUBMITTAL REGIBTER
(ER 415 1-10)

[CONTRACT NO.

TITLE AND LOCATION CONTRACTOR [SPECIFICATION SECTION
Maintenance Dredging Starlings Creek 01440
CLASS] COMTRACTOR CONTRACTOR GOVERNMENT
TYPE OF SUBNLTTAL Eication SCHEDULE DATES ACTION ACTION
1 £
A N E of1
¢ s| [s] |r v e
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1.4.1 cac Plan AR RIS [T TS B
1.4.2 HWotification of Proposed CoC
1.8.1 Listing of Reguired Testing I E A
1.8.1e Results of Testing I‘- Jﬂ?:.?: %
1.9.2] pally COC Reports A HEAEERE
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BUBMITTAL REGISTER

(ER 415 1-10)
YITLE AND LOCATION CONTRACTOR EFECIFICATION SECTION
Maintenance Dredging Starlings Creek 02210
CLASEI CONTRACTOR CONTRACTOR GOVERNMENT
TYPE OF 5“"'”""-|F1m|on SCHEDULE DATES ACTION ACTION
1 C
A N E al1
[ 5 s R &IN |G
1 Tisit] |7 ulr |o
= efcllulillobls (23]
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SECTI ON 01440
CONTRACTOR QUALI TY CONTROL ( DREDA NG
10/ 00
PART 1 GENERAL
1.1 CONTRACTOR RESPONSI BI LI TY

The Contractor is responsible for quality control and shal
establish and maintain an effective quality control systemin
conpliance w th Paragraphs "CONTRACTOR | NSPECTI ON SYSTEM' and
CONTROL. The quality control systemshall consist of plans,
procedures, and organi zation necessary to provide materials,

equi prent, wor kmanshi p, fabrication, construction and operations
which conply with contract requirenents. The system shall cover
all work commensurate to dredgi ng operations, dredging, dredged
mat eri al pl acenent operations, and shall be keyed to the
linmtations inposed by applicable pernits and the proposed work
sequence.

1.1.1 Applicable Publications

The publications listed below forma part of this specification
to the extent referenced. The publications are referred to in
the text by basic designation only.

AMERI CAN SCCI ETY FOR TESTI NG AND NMATERI ALS (ASTM

\ - ASTM D 3740-\ (1988) Eval uation of Agenci es Engaged in the
Testing and/ or Inspection of Soil and Rock
as Used in Engineering Design and
Construction

\-ASTM E 329-\ (1990) Use in the Evaluation of Testing and
I nspection Agencies as Used in Construction

1.2 PAYMENT

Separate paynent will not be made for providing and maintaining

an effective Quality Control program and all costs associated
therewith shall be included in the applicable unit prices or
| unp-sum prices contained in the Bidding Schedul e.

1.3 COORDI NATI ON MEETI NG
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As soon as practicable after receipt of Notice of Award and
before start of the schedul ed work and in coordination with the
requi rements of SECTION 01200, the Contractor shall neet with
the Contracting Oficer's Representative (COR) and di scuss the
Contractor's Quality Control (CQC) system The Contractor's
Proj ect Manager, Dredge Captain, Dredge Cerk and Quality
Control Manager shall attend this neeting. The Contractor is
encouraged to have an officer of his conpany and representation
fromany maj or subcontractors at the conference. During the
nmeeting, a mutual understanding of the systemdetails shall be
devel oped, including the forms for recording the (CQC
operations, control activities, testing, admnistration of the
systemfor both onsite and offsite, and the interrelationship of
Contractor and Governnent control and surveillance. M nutes of
the neeting will be taken and prepared by the Governnment, signed
by both the Contractor and the COR, with signed copy provided to
Contractor, which shall become a part of the contract file.
There may al so be occasi ons when subsequent conferences will be
called to reconfirm understandi ngs.

1.4 QUALITY CONTROL PLAN
1.4.1 Cenera

Prior to start of the schedul ed work operations, the Contractor
shall furnish his CQC plan to the COR for acceptance. The CQC
Pl an the Contractor proposes to inplenent shall identify the
personnel, procedures, instructions, records, and fornms, and, as
a mni mum shall include:

a. Description of the QM organi zation, including the nane,
qgqualifications (in resune format), duties, responsibilities, and
authorities of each person assigned a CQC function

b. The nunber, classifications, qualifications, duties,
responsibilities and authorities of personnel. A copy of the
letter, signed by an authorized official of the firm which
describes the responsibilities and del egates the sufficient
authorities to adequately performthe functions of the CQC
System Manager, including authority to stop work which is not in
conpliance with the contract. The CQC System Manager shal
issue letters of direction to all other various quality contro
representatives outlining duties, authorities and
responsibilities, and shall furnish copies to the Governnent at
the sane tine.
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c. Control, verification and acceptance testing procedures
for each specific test to include the test nane, specification
paragraph requiring test, feature of work to be tested, test
frequency, and person or |aboratory responsible for each test
(laboratory facilities will be approved by the CO.

d. Procedures for processing sanples, certificates, and
ot her submittals.

e. CQC activities to be performed, including those of
subcontractors, offsite fabricators, and suppliers.

f. Docunentation format for CQC activities and testing.
1.4.2 Notification of Changes

After approval of the CQC plan, the Contractor shall notify the
COR in witing of any proposed change to his CQC System

1.4.3 Corrective Actions

If at any tinme the Governnent determines that the CQC system
personnel, instructions, controls, tests, or records are not
provi di ng schedul ed work which conforns to contract

requi rements, action shall be taken by the Contractor to correct
t he deficient nanagenent.

1.5 QUALITY CONTROL ORGANI ZATI ON
1.5.1 CQC Organi zational Staffing

The Contractor shall provide a CQC organization staff which
shall have conplete authority to take any action necessary to
ensure conpliance with the contract. The CQC organi zation
staff shall consist of a CQC system manager and suppl enment al
staff as specified bel ow, who shall answer to the Contractor's
Proj ect Manager. The Project Manager (who shall not be the
proj ect superintendent) shall be an executive menber of the
Contractor's organi zational staff, and shall have supervisory
powers over the CQC organi zation and the project superintendent.
Foll owi ng are the minimumrequirenments for the CQC organization
staff. These mininmumrequirenents will not necessarily assure
an adequate staff to nmeet the CQC requirenents at all tinmes
during dredgi ng and dredged material placenent operations. The
actual strength of the CQC staff may vary during any specific
period to cover the needs of the work.
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1.5.1.1 CQC System Manager

The Contractor shall identify an individual within his

organi zati on who shall be responsible for overall nanagenent of
CQC and have the authority to act in all CQC natters for the
Contractor. The CQC System Manager shall:

a. be an experienced dredgi ng managenent person with a
m ni mum of five years experience in related work. This
experience shall include successful conpletion of Course
entitled "Construction Quality Managenment for Contractors”. The
Contractor shall conplete this training within 30 cal endar days
of receipt of his Notice To Proceed. This course is offered
periodically by the Corps of Engineers at an adm nistrative cost
not to exceed $50. 00 per person. Specific times and | ocations
are available fromthe Norfolk District, Construction Branch
tel ephone (757) 441-7687.

b. be on the job site at all tines during work operations
and shall be enployed by the Contractor.

c. be assigned as system manager but may have duties as
the Project Superintendent in addition to quality control

d. have an alternate who shall be identified in the plan
to serve in the event of the CQC system nmanager's absence. CQC
System Manager's period of absence may not exceed one week at
any one tine, and not nore than fifteen workdays during a
cal endar year. The requirenents for the alternate shall be the
same as for the designated CQC System Manager

1.5.1.2 CQC Suppl enental Staff Personne

VWhen necessary for a proper CQC organization, the Contractor
shall add additional staff at no cost to the Governnent. The
staff shall be of sufficient size to ensure adequate QC coverage
of all work phases, work shifts, and work crews involved in the
dredgi ng operations. These individuals shall

a. be enployed by the Contractor, unless waived in witing
by the Contracting Oficer (CO. Al CQC staff menbers shall be
subject to interview prior to acceptance by the Contracting
Oficer.

b. assist and be responsible only to the CQC system

manager. These personnel nmay perform other duties, but shall be
fully qualified by experience and technical training to perform
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their assigned QC responsibilities and nust be all owed
sufficient time to carry out these responsibilities.

c. be physically present at the schedul ed work site during
work on their areas of responsibility.

d. have the necessary educati on and experience to ensure
contract conpliance and shall be responsible for assuring the
Contractor's work conplies with the contract requirenents for
their area of specialization
1.5.2 Oganizational Changes

The Contractor shall obtain the Contracting O ficer's acceptance
bef ore repl aci ng any nenber of the CQC staff. Requests shal

i nclude the nanmes, qualifications, duties, and responsibilities
of each proposed repl acenent.

1.6 SUBM TTALS

Submittals shall be acconplished as specified in Section 01305
SUBM TTAL PROCEDURES. The CQC Manager shall be responsible for
certifying that all subnittals are in conpliance with the
contract requirenents.

1.7 CONTRCL

Contractor Quality Control is the neans by which the Contractor
ensures that the construction, including that of subcontractors
and suppliers, conplies with the requirenents of the contract.
The controls shall be adequate to cover all construction
operations, including both on-site and off-site fabrication
nmobi | i zati on and denvobilization of the Contractor’s plant,
sitework and rel ated operations, dredge and associ ated pl ant
operations, environnental nonitoring and testing, and will be
keyed to the proposed constructi on sequence. The controls shal
be subject to the approval of the Contracting Oficer and
include at |east three phases of control to be conducted by the
CQC system nanager for all definable features of work as
fol | ows:

1.7.1 Preparatory Phase
This phase shall be initiated after the Pre-Construction
Conference, performed prior to beginning work on each definabl e

feature of work, and shall include as a nininumthe foll ow ng:

a. A review of each paragraph of applicable specifications.
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b. A review of the contract plans.

c. A check to assure that all plant and equi pnent to be
enpl oyed in the work has been tested, required docunentation has
been submitted, and their use on the work has been approved as
speci fied.

d. A check to assure that provisions have been nade to
provide required control inspection and testing.

e. Exanmination of the respective work areas to assure that
all required prelimnary work has been conpleted and is in
conpliance with the contract.

f. A physical exanination of approved equi prent and pl ant
to do the schedul ed work is on hand and conforns to job
requi rements. A verification check to assure each item of plant
and equi prent is properly manned for the schedul ed work.

g. Areview of the appropriate activity hazard analysis to
assure safety requirenents are net.

h. Discussion of procedures for constructing the work,
i ncluding repetitive deficiencies, and docunent construction
tol erances and workmanshi p standards for each respective phase
of work

i. A check to ensure that the portion of the plan and
operations nmethod for the work to be perfornmed has been accepted
by the Contracting Oficer

j. The Governnent shall be notified at |east forty-eight
hours in advance of beginning any of the required action of the
preparatory phase. The CQC system manager shall certify the
requi rements of this phase to be in accordance with contract
requirements as a part of this notification. The results of the
preparatory phase actions shall be docunented by separate
witten mnutes prepared by the CQC system manager and attached
to the daily QC report. The Contractor shall instruct
appl i cabl e workers as to the acceptable | evel of workmanship
required in order to neet contract specifications.

1.7.2 Initial Phase

Thi s phase shall be acconplished at the begi nning of each
definable feature of work. The follow ng shall be acconplished:
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a. A check of prelimnary work to ensure that it is in
conpliance with contract requirenents. Review mnutes of the
preparatory phase.

b. Verification of full contract conpliance. Verify
required control inspection and testing.

c. Establish level of workmanship and verify that it neets
m ni num accept abl e wor kmanshi p st andar ds.

d. Check safety to include conpliance with and upgradi ng of
the safety plan and activity hazard analysis. Reviewthe
activity analysis with each worker.

e. The Governnent shall be notified at |east forty-eight
hours in advance of beginning any of the required action of the
preparatory phase. The CQC system manager shall certify the
requi rements of this phase to be in accordance with contract
requirements as a part of this notification. The results of the
preparatory phase actions shall be docunented by separate
witten mnutes prepared by the CQC system manager and attached
to the daily QC report. The Contractor shall instruct
appl i cabl e workers as to the acceptable | evel of workmanship
required in order to neet contract specifications. Exact
I ocation of initial phase inspections and verifications shall be
i ndicated for future reference and conparison with foll ow up
phases.

f. The initial phase shall be repeated for each new crew
to work on-site, when changes to approved plans or schedul es are
required, and any tine acceptable specified quality standards
are not being net.

1.7.3 Fol | ow- up Phase

Dai ly checks shall be perforned to assure continuing conpliance
with contract requirenents, including control testing, unti

conpl etion of the particular feature of work is acconpli shed.
The checks shall be nade a nmatter of record in the Daily CQC
Report docunentation. Final follow up checks shall be conducted
and all deficiencies corrected prior to the start of additional
features of work which nay be affected by any preceding
deficient work. The Contractor shall not build upon or concea
non- conf orm ng worKk.

1.7.4 Addi ti onal Preparatory and Initial Phases

SECTI ON 01440 PAGE 7



Addi ti onal preparatory and initial phases shall be conducted by
the Contractor on the sane definable features of work when
directed by the COR

1.8 TESTS
1.8.1 Testing Procedures

The Contractor shall performtests specified or required to
verify that control neasures are adequate to provide a product
whi ch conforms to contract requirements. The Contractor shal
procure the services of an industry recogni zed testing

| aboratory or he may establish an approved testing |laboratory at
the project site. A list of tests which the Contractor
understands he is to performshall be furnished to the
Contracting O ficer. The list shall give the test nane,

speci fication paragraph containing the test requirenents, and

t he personnel and | aboratory responsible for each type of test.
The Contractor shall performthe following activities and record
and provide the foll owi ng data:

(a) Verify that testing procedures conply with contract
requi renents.

(b) Verify that facilities and testing equi pnent are
avail abl e and conply with testing standards.

(c) Check test instrument calibration data agai nst
certified standards.

(d) Verify that recording fornms, including all of the test
docunent ati on requi renents, have been prepared

(e) Results of all tests taken, both passing and failing
tests, shall be recorded on the Quality Control report for the
date taken. Specification paragraph reference, |ocation where
tests were taken, and the sequential control nunber identifying
the test shall be given. Actual test reports may be subnitted
later, if approved by the Contracting Oficer, with a reference
to the test nunber and date taken. An information copy of tests
perfornmed by an off-site or conmercial test facility shall be
provided directly to the Contracting Oficer. Failure to subnit
timely test reports, as stated, may result in nonpaynent for
rel ated work perforned and di sapproval of the test facility for
this contract.
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1.8.2 Testing Laboratories
1.8.2.1 Capability Check

The CGovernment reserves the right to check | aboratory equi prent
in the proposed laboratory for conpliance with the standards set
forth in the contract specifications and to check the | aboratory
technician's testing procedures and techniques. Laboratories
utilized for testing soils shall mnmeet criteria detailed in
\-ASTM D 3740-\ and \-ASTM E 329-\.

1.8.2.2 Capability Recheck

If the selected | aboratory fails the capability check, the
Contractor will be assessed a charge, equal to the cost of each
recheck, to reinburse the Governnent for each succeedi hg recheck
of the laboratory or the checking of a subsequently sel ected

| aboratory. Such costs will be deducted fromthe contract
amount due the Contractor

1.8.2.3 On-Site Laboratory

The CGovernnment reserves the right to utilize the Contractor's
control testing |aboratory and equi pnent to rmake assurance tests
and to check the Contractor's testing procedures, techniques,
and test results at no additional cost to the Government.

1.8.2.4 Transportation of Sanples for Testing

Cost incidental to the transportation of sanples or naterials
shall be borne by the Contractor. Sanples of materials for test
verification and acceptance testing by the Government shall be
delivered to the Corps of Engineers Division Laboratory or other
pl ace designated, as directed by the COR

1.9 DOCUMENTATI ON
1.9.1 Current Quality Control Records

The Contractor shall maintain current records of quality contro
operations, activities, and tests perfornmed, including the work
of subcontractors and suppliers. These records shall be on an
acceptable form conplete, legibly witten or typed, and shal

i nclude factual evidence that required quality contro
activities and tests have been performed, including but not
linmted to the follow ng:
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a. Contractor/subcontractor and their area of
responsibility.

b. Operating plant/equiprment with hours worked, idle, or
down for repair.

c. Work performed today, giving |ocation, description, and
by whom

d. Test and control activities performed with results and
references to specifications/plan requirenents. List
deficiencies noted along with corrective action.

e. ldentify submttals reviewed, with contract reference
by whom and action taken.

f. Of-site surveillance activities, including actions
t aken.

g. Job safety evaluations stating what was checked,
results, and instructions or corrective actions.

h. List instructions given/received and conflicts in plans
and/ or specifications.

i. Contractor's verification statenent.

j. These records shall indicate a description of
trades/wor kmen worki ng on the project, the nunmber of personne
wor ki ng, weat her conditions encountered, and any del ays
encountered. These records shall cover both conform ng and
deficient features and shall include a statenment that equi pnment
utilized in the work and workmanship conply with the contract.
The original and one copy of these records in report form shal
be furnished to the COR and one copy sent facsimle to CENAO EN
CP, attention Samuel E. MGee Il at (757)441-7664 daily within
twenty-four hours after the date(s) covered by the report,
except that reports need not be subnmitted for days on which no
work is performed. As a mininum one report shall be prepared
and subrmitted for every seven days of no work and on the | ast
day of a no work period. All cal endar days shall be accounted
for throughout the life of the contract. The first report
following a day of no work shall be for that day only. Reports
shall be signed and dated by the CQC system manager. The report
fromthe CQC system nmanager shall include copies of test reports
and copies of reports prepared by all subordinate quality
control personnel

SECTI ON 01440 PAGE 10



1.9.2 Deficiency Tracking Log

The Contractor shall establish and maintain a daily fornal
deficiency tracking log that shall be kept at the job site. The
log shall include as a mininmmthe foll ow ng:

a. Contract title and nunber
b. Deficient work (by an identification nunber).
C. Description of corrective action(s).
d. Dat e report ed.
e. Date corrected.
f. Reported by.
1.10 NOTI FI CATI ON OF NONCOWPLI ANCE

The COR will notify the Contractor of any nonconpliance with the
foregoing requirements. The Contractor shall, after receipt of
such notice, inmediately take corrective action. Such noti ce,
when delivered to the Contractor or his representative at the
site of the work, shall be deemed sufficient for the purpose of
notification. |If the Contractor fails or refuses to conply
pronptly, the COR nmay issue an order stopping all or part of the
work until satisfactory corrective action has been taken. No
part of the time |ost due to any such stop orders shall be nade
the subject of claimfor extension of tine or for excess costs
or damages by the Contractor.

1.11 MEASUREMENT AND PAYMENT

Separate paynent will not be made for any work performed under
this section and all associ ated costs shall be included in the
cost for all bid items.

PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTI ON ( NOT USED)

---000- - -
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SECTI ON 01500

TEMPORARY CONSTRUCTI ON FACI LI TI ES
10/ 00

PART 1
1.1 SITE PLAN

The Contractor may use the disposal area for storage of

mat eri al s and equi pnent; however, the location of Contractor
storage, staging, toilet facilities, and any office areas the
Contractor may wish to utilize are subject to the approval of
the Contracting Oficer. The Contractor shall prepare a site

pl an indicating the proposed |ocation and di mensi ons of any
areas to be used by the Contractor, the type of facilities to be
used, avenues of ingress/egress to the areas, and details of
installation. Any toilet facilities used shall be fully

sel f - cont ai ned.

1.2 AVAILABILITY AND USE OF UTILITY SERVI CES

The Contractor is infornmed that utility services are not
avail able in the work area and any such use or need by the
Contractor shall be at his expense.

PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTI ON ( NOT USED)
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SECTI ON 01850

CONTRACT DRAW NGS

NCRFOLK DI STRI CT

FI LE NUMBER REVI SI ON TI TLE

H 52-10-66 (1) - Pl ans for Dredging - Survey of
August 2000

H 52-10-66 (2) - Pl acenent Site Project Condition

Survey of Cctober 1999
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SECTI ON 02050
DEMOLI T1 ON
PART 1 GENERAL
1.1 REFERENCES

The publications listed below forma part of this specification
to the extent referenced. The publications are referred to in
the text by basic designation only.

ENG NEERI NG MANUALS (EM

EM 385-1-1 (1996) U.S. Arny Corps of Engineers Safety and
Heal t h Requi renents Manual

1.2 GENERAL REQUI REMENTS

The work includes denolition and renoval of a netal drainage
pi pe. Al denolished materials, rubbish and debris shall be
renoved fromthe construction site when denolition is conplete
and materials shall be disposed of an approved |andfill off
site.

1.3 PROTECTI ON
1.5.1 Prot ecti on of Personne

During the denolition work the Contractor shall continuously
eval uate the condition of the structure being denpolished and
take i rmedi ate action to protect all personnel working in and
around the denolition work. No area, section, or conmponent of a
structural elenent will be allowed to be left standing w thout
sufficient bracing, shoring, or lateral support to prevent

coll apse or failure while worknen renove debris or perform other
work in the i medi ate area

1.5.2 Envi ronment al Protection
The work shall conply with the requirenments of Section 01330.
1.6 BURNI NG

The use of burning at the project site for the disposal of
refuse and debris will not be pernitted.
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1.7 USE OF EXPLOSI VES

Use of explosives will not be pernmitted.

PART 2 PRODUCTS ( NOT APPLI CABLE)

PART 3 EXECUTI ON

3.1 EXI STI NG STRUCTURES

Exi sting nmetal drainage piping fromthe exterior face of the
di ke, including all debris materials inside the piping to renain
and damaged piping at the site, shall be conmpletely renoved.
3.2 DI SPCsI TI ON OF MATERI AL

Title to material and equi pnent to be denolished is vested in
the Contractor upon receipt of notice to proceed. The
Governnent will not be responsible for the condition, |oss or
damage to such property after notice to proceed.

3.4 CLEAN UP

Debris and rubbi sh shall be renpved fromthe construction site
and transported in a nmanner that prevents spillage. Loca

regul ati ons regardi ng hauling and di sposal shall apply.

-0-
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SECTI ON 02210

CLEARI NG EXCAVATI ON, DI KE CONSTRUCTI ON
(i ncludi ng Drai nage Piping and Ri p-Rap),
AND FI NI SH GRADI NG

PART 1 GENERAL
1.1 REFERENCES

The publications listed below forma part of this specification
to the extent referenced. The publications are referred to in
the text by basic designation only.

AMERI CAN WOOD- PRESERVERS' ASSCCI ATI ON ( AWPA)

AWPA C2 (1995) Lunber, Tinber, Bridge Ties and Mne Ties
- Preservative Treatnent by Pressure Processes

AWPA P5 (1997) Standards for Waterborne Preservatives

AVWPA M4 (1996) Standard for the Care of Preservative-
Treat ed Wod Products

AMERI CAN SOCI ETY OF TESTI NG MATERI ALS (ASTM

ASTM A 760 (1997) Corrugated Steel Pipe, Mtallic-
Coated for Sewers and Drains

VI RG NI A DEPARTMENT OF TRANSPORTATI ON ( VDOT)
VDOT RBS Road and Bridge Specifications (1994)
1.2 SUBM TTALS

The Contractor shall nmake submittals for the following listed
reports and certificates as required by the specifications. The
Contracting O ficer may request submittals in addition to those
specifi ed when deened necessary to adequately describe the work.
Units of weights and nmeasures used on all subnmittals shall be
the same as those used in the contract draw ngs. Each submittal
shall be conplete and in sufficient detail to allow ready
determ nation of conpliance with contract requirenents. Prior to
subnmittal, all itens shall be checked and approved by the
Contractor's Quality Control (CQC) representative and each item
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shall be stanped, signed, and dated by the CQC representative
i ndi cating action taken in accordance with SECTI ON 01440.

1.2.1 Plant Reports

Reports of inspections and tests, including analysis and
interpretation of test results required to verify quality
standards are net for materials provided.

1.2.2 Certificates of Conpliance

Statenment signed by an official authorized to certify on behalf
of the manufacturer or supplier of a product, system or
material, attesting that the product, systemor naterial neets
specified requirenments. The statenment nust be dated after the
award of the contract, nust state the Contractor's nane and
address, nust name the project and | ocation, and nmust |ist the
specific requirenents which are being certified in accordance
with the contract specification.

1.3 CHARACTER OF MATERI ALS

The materials to be excavated are predonminately silty(SLY) and
sandy(SP) materials which have historically been dredged from
the channel and turning basin in the vicinity of Starlings
Creek. Bidders are expected to exanmine the site of work and
deci de for thensel ves the character and state of the materials.
The Contractor shall be fully responsible for his evaluation of
character and state of the materials and his sel ection of

equi pment necessary to conplete the construction of work

speci fied.

1.3.1 Satisfactory Materials for Di ke Construction

Al'l soils obtained fromgradi ng and excavati ng operations are
classified satisfactory for use in dike construction. Soils for
this use shall be separated fromall nonbi odegradable trash and
debris which is encountered during the clearing and excavation
operations. The cut trees and other vegetation fromthe exterior
of the dike clearing operations may be placed at the exterior
bottom sl ope of the realigned di ke construction prior to placing
finished materials in the dike construction.

1.3.2 Unsatisfactory Materials for Di ke Construction

Nonbi odegr adabl e trash and ot her inorganic debris fromclearing
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operations is classified as unsatisfactory and shall be renoved
fromthe construction site and di sposed of in an approved
[andfill.

1.4 CONTRCL

The Contractor shall be responsible for the layout of his work
at the location and to the el evati ons and grades shown on the
contract drawi ngs. The contractor shall have a |licensed

prof essi onal engi neer or licensed professional surveyor in the
Commonweal th of Virginia lay out the entire placenent area,

i ncl udi ng drai nage piping and ditching. The Contractor shal
mar k each end of the placenent site and the centerline of the
bermat 200 foot intervals with minimum 1 inch dianeter stee

pi pe. Each pipe shall be driven to sufficient depth to remain
in place until the placenent operations are conmplete. Wen set
in place, the Contractor shall have the surveyor or engineer
clearly | abel the +21.0-foot M.LWel evation on each pipe. The

i n-place markings will be inspected and approved by the
CGovernnent before the commencenent of dredged material placenent
operations. The Contractor shall give the Contracting Oficer a
m ni num of 7 cal endar days witten notice in advance of the
commencenent of work operations to assure the conpletion of the
CGovernnent verification review of the markings. Upon conpletion
of work operations the Contractor shall renove all markings and
di spose in an approved manner.

PART 2 PRODUCTS
2.1 DRAINAGE PI PE

ASTM A 760, zinc coated, Type | pipe with annular 2-2/3 by 1/2
i nch corrugations, size as indicated.

2.2 RIPRAP STONE

The stone shall neet or exceed the m nimum requirenments of VDOT
RBS Section 204, Gade B, and applicable portions of Section 414
for Dry Riprap, Cdass I.

2.3 LUMBER

2.3.1 Grading and Marking

Lunber shall bear an authorized gradestanp or grademark
recogni zed by ALSC, or an ALSC recogni zed certification stanp,
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mar k, or hanmer br and.
2.3.2 Sizes

Lunber sizes shall conformto requirenents of the rules or

st andar ds under which produced. Unl ess otherw se specified,

| unber shall be surfaced on four sides. Unless otherw se
specified, sizes indicated are nom nal sizes, and actual sizes
shall be within nmanufacturing tol erances all owed by the standard
under which the product is produced.

2.3.3 Treatnent
Lunber shall be treated in accordance with AWPA C2 with
wat er borne preservatives listed in AWPA P5 to a retention |eve

of 0.40 pcf. Treated wood that is cut or drilled after treatnent
shall receive a field treatnent in accordance with AWA M

2.3.4 Moisture Content

At the tine lunber is delivered and installed in the work,
noi sture content shall be 19 percent maxi num

2.4 THREADED RODS, BOLTS AND WASHERS

Si ze as indicated, gal vanize G90.

PART 3  EXECUTI ON

3.1 PLACEMENT AREA CLEARI NG AND CONSTRUCTI ON

Al trees and brush fromthe exterior face of the existing dike
shall be renoved to grade.

3.2 PREPARATI ON OF GROUND SURFACE PRI OR TO FI NI SH GRADI NG

The brush and felled trees fromclearing operations may be
utilized in constructing the realigned dike. Trees shall be cut

i nto maxi mum 5-foot portions, placed at the toe of the realigned
dike in a horizontal |ayer not greater than 5-feet in | oose
depth, and covered by a minimum depth in any direction of
10-feet with fill soils of the realigned dike. Brush and felled
trees not utilized in the realigned di ke construction shall be
renoved and di sposed off site in an approved | andfill

3.3 DI KE CONSTRUCTI ON
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The satisfactory soil material fromw thin the existing dike
shall be used for construction of the realigned di ke as shown on
the plans and specified. The realigned dike shall be
constructed to an elevation of +21.0 feet MLLW(NGCS). Fill
material for dike construction shall be conpacted in lifts not
to exceed 12-inches. The di ke shall have a minimumtop berm

wi dth of 10 feet and proceed with a side slopes no steeper than
1 vertical on 2 horizontal fromthe top of the dike to the
finished grade on the interior and to the existing ground | evel
on the exterior. The interior and exterior face and top of berm
of the realigned finished dike shall be seeded in tw equa

i ncrements. Seeding operations shall be initiated within 48
hours after attaining the specified grading increnment, upon
suspensi on of grading operations for an antici pated duration of
greater than 7 days, and upon conpletion of gradi ng operations
for a specific area where no further work is anticipated. The
Contractor shall be responsible for selecting seeding-nmaterials
and processes suited for the location of use and all work
perfornmed shall be in accordance with the manufacturer's
recomendati ons.

3.4 PIPING CONSTRUCTI ON

Drai nage pi pes shall be placed on a beddi ng surface that
provides a firmfoundation of uniformdensity throughout the
entire length of the pipe. Pipe lengths shall be the maxi nmum
practical. Laying shall be with the separate sections joined
firmy together, with the outside Iaps of circunferential joints
poi nting upstream and with |ongitudinal |aps on the sides. Any
unprotected netal in the joints shall be coated w th bitumn nous
materi al as specified by the piping manufacturer. Joints shal
be provided water-tight and secured in accordance with the
standard under which the piping is provided. The pipes shall be
stabilized by neans of 4x4 tinber supports as indicated.
Vertical supports shall be straight, true, plunb, and have a

m ni num i nbednment of 8 feet. Horizontal supports shall be

provi ded above and bel ow the pipe, level, and firmy secured to
the vertical supports with 3/4 inch threaded steel rods and
bolts wi th washers.

3.4.1 Placement of Stone
Stone shall be placed in accordance with VDOT RBS Section 414 at

| ocations indicated. Stone shall be placed to its full course
t hi ckness at one operation and in such a manner to avoid
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di spl aci ng or damagi ng the piping. The larger stones shall be
well distributed and the entire mass of stones in their fina
position shall be roughly graded to conformto the natural beach
sl ope.

3.5 FIN SHED EXCAVATI ON, FILLS, AND EMBANKMENTS

Al interior areas covered by the project, including excavated
and filled sections and adjacent transition areas, shall be
uni formy snoot h-graded. The finished surface shall be
reasonably snooth, conpacted, and free fromirregular surface
changes. The degree of finish shall be that ordinarily
obt ai nabl e from bl ade-grader operations, except as otherw se
speci fied.

3.6 PROTECTI ON

Newl y graded areas shall be protected fromtraffic and from
erosi on, and any settlenent or washing away that may occur from
any cause, prior to acceptance, shall be repaired and grades
reestablished to the required el evations and slopes. Al work
shall be conducted in accordance with the environmental
protection requirenments of the contract.

- - END- -



SECTI ON 02881
DREDG NG
10/ 00
PART 1 GENERAL
1.1 PLANT

Pl ant and equi pnent enpl oyed on the work shall be in satisfactory
operating condition, capable of safely and efficiently perforning
the work as indicated or specified, and shall be subject to
i nspection and approval by the governnment at all times. Equi pnent
and machi nery, including pipelines and supporting plant associ ated
wi th dredgi ng and pl acenent operations, shall be of sufficient size
and kept in good condition at all tinmes. Any | eaks or deficiencies
shall be pronptly and properly repaired. No reduction in the
capacity of the plant, once inspected and approved by the
government to be sufficient for enploynent on the work, shall be
made except by written pernission of the Contracting Oficer. The
measure of the "capacity of Plant” shall be its actual performance
on the work to which these specifications apply. The Contractor
shall submt, as a part of the Wirk Plan and Quality Control Plan

the manufacturer:zs punp curve for each punp to be used during the
project. This submttal shall be provided by the Contractor for the
pur pose of verifying his avail able plant capacity is sufficient to
acconplish the scheduled work in accordance with all contract
requi rements. The submittal shall include the dredges:s main punp,
and if applicable, the |adder punp and any booster punp(s) to be
used on the contract. If a substitution of equi pment occurs during
the contract, the punp curve of the new punp(s) shall be submtted
at the time of substitution and recorded in the Daily Report of
Operations. Each punp curve subnitted shall be clearly designated
with the dredge nane, contract nunber, punp function (min punp,
| adder punp, or booster punps) and punp size. The punp curves shal

i ndicate each respective punp's performance (i.e., punp Hp,
ef ficiency and rpms) for water plotted agai nst hydraulic head and
di scharge velocity and GPMs. All data provided nust be acconpani ed
wi th docunentation verifying the punps to be utilized in this work
have provided this efficiency on previous work in conditions and
for material to be renmoved simlar to that to be acconplished for
this contract. Al floating plant and pi pelines used as accessways
or working platforns shall be equipped with wal kways and guardrails
conforming to Corps of Engineers Manual EM 385-1-1 and neet OSHA
requirements for worker safety. Al buoyant (plastic) dredge
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pi pelines that are used on this contract shall be weighted or
anchored securely to the bottomso that the pipeline will stay on
the bottom and marked with floats or buoys during daylight and
anber lights during darkness to mark distinctly the entire Iength
and course of the Iine.

1.2 CHARACTER OF MATERI ALS

The material to be renoved is the shoaling that has occurred since
the channel and turning basin were |ast dredged. Bi dders are
expected to examine the site of work and decide for thenselves the
character of the materials. The records of previous dredging are
avai lable in the Operations Branch at the Norfolk District. The
Covernnent does not warrant the accuracy of the records of previous
dredging. Local nminor variations in the subsurface naterials are
to be expected and, if encountered, will not be considered as being
materially different within the purview of Contract C ause
"DI FFERI NG SI TE CONDI TI ONS".

1.2.1 Qobstruction ldentification

The Contractor may encounter obstructions or other debris that is
not identified and nay pose a hazard to navigation. The Contractor
shal | advise the Contracting Oficer imrediately of any
obstructions or other debris of this nature that is encountered.

PART 2 PRODUCTS (Not Used)

PART 3 EXECUTI ON

3.1 PLACEMENT OF EXCAVATED MATERI AL
3.1.1 Ceneral

The Contractor shall use the designated Government furnished
pl acenent area as indicated. The Contractor shall conply with all
terms and conditions of the Department of Environmental Quality
(DEQ Water Protection Permit which is available for review at the
U S. Arny Corps of Engineers, Norfolk District, Operations Branch,
803 Front Street, Norfolk, Virginia 23510-1096. Point of contact
concerning review of these permits prior to bidding is Chief,
Techni cal Support Section, tel ephone (757) 441-7130, or FAX (757)
441- 7664.

3.1.2 Governnent Furni shed Pl acenent Areas
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The material excavated shall be transported and deposited by a
hydraul i ¢ pi peline dredge to the placenent area as indicated. The
dredge pipeline shall be placed and advanced in a rmanner to
traverse and disturb marsh and wetlands to the mni rum anount
practicable. Ingress and egress of personnel and equi pnent to these
mar sh and wetl ands areas shall be schedul ed to coincide with high
tide to the maxi mum extent practicable.

3.1.2.1 Method of Discharge

The Contractor shall install a baffle plate or other approved
apparatus to the discharge end of the dredge pipeline which shal
precisely control the placenent of the dredged naterial and
increase the settlement rate of the material to the maxi mum extent
practicable. The Contractor shall subnmit his proposed placenment
plan as a part of the overall work plan and is subject to approval
of the Contracting Oficer. The Contractor shall locate the initia
di scharge point as indicated and shall relocate and advance the
di scharge point in a nmanner to achieve uniform deposition of
material within the placenent area

3.1.2.2 Placenent Area Control

If the Contractor perforns the work in a manner that placenent area
control points, range markers and buoys are physically placed in
the field or are otherwise required to acconplish the work, al
such markings shall be provided by a professional engineer or
surveyor licensed in the Commonwealth of Virginia. The in-place
mar ki ngs shall be verified by the Governnment before comencenent
of dredging and pl acenent operations. The contractor shall give
the Contracting Oficer a mninmum 14 cal endar day witten notice
i n advance of commencenent of dredging operations to assure the
conpl etion of the Governnment verification review of the in-place
mar ki ngs.

3.1.3 Water Quality Sanpling and Monitoring Controls

In addition to the requirenents specified in paragraph "Control of
Pl acenment Area Effulent", the Contractor shall take all precautions
that in the opinion of the Contracting Oficer may be necessary to
nmni mze the escape of dredged material into the navigable waters.
Wat er sanpl es of nearby navigable waters shall be taken after each
change in tidal current flow up current from the dredge and
pl acement area. These sanpl es shall serve as the benchmark water
qual ity standard for which measurenments of sanples taken in the
vicinity down current of the dredging and pl acenment areas shall be
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conpared. Water sanples fromthe water surface in the vicinity down
current of the dredging and pl acenent areas shall be taken as often
as necessary to conformto the requirenents as specified, but not
| ess than once during each respective tidal current flow Density
tests shall be perforned on all work sanples as outlined in
paragraph titled "Control of Placement Area Effluent”, in a manner
and at proposed | ocations as approved by the Contracting Oficer
In the event the water sanple taken fromthe vicinity down current
of the dredging or placenent area proves to be greater than 5 grans
per liter in excess of the density of water sanples established as
t he benchmark water quality standard, dredging operations shall be
stopped imediately or the discharge flow shall be reduced.
Dredgi ng can resune maxi num operations once the difference in the
density tests becones less than 5 grans per liter. Al sanples and
their approximate |ocation where taken shall be recorded by the
contractor and included with the Daily Report of Operations. The
Contractor shall provide constant nonitoring of the placenent
operati ons when dredgi ng and material placenent operations are in
progress. Monitoring personnel shall have fully functional two-way
radi o communi cations with the dredge operator at all tinmes when
dredging is in progress. Frequent comunication checks shall be
made to assure proper material placenent during dredging
operations. In the event of any conmmunications failure or inproper
material placenment is determned, all dredging and placenment
operations shall be immedi ately suspended until conmuni cations are
restored as approved by the Contracting Oficer, or in the event
of inproper material placenent, until proper material placenent
procedures are reestablished by the Contractor as approved by the
Contracting Oficer. Al costs resulting from suspensi ons of work
as specified above shall be the responsibility of the Contractor
and at no additional expense to the governnent.

3.1.4 Warning Signs

The contractor shall erect and maintain at his own expense suitable
navi gati on warni ng signs at each end of a submerged pipeline and
at any other points necessary to prevent hazards to navigation
3.1.5 Examination of Pipeline

The pipeline, including connections used for a subnerged Iline,
shall be exam ned and determined to be in good condition to
reasonably expect it to last throughout the job without wearing to
the extent of allow ng | eaks.

3.1.5.1 Leaks
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In the event that |eaks occur anywhere in the pipeline, the
contractor will be required to i mediately di scontinue using the
respective equi prment until the | eaks are stopped. The contractor
shall also be required to recover at no cost to the Governnent any
mat erial inproperly placed because of a leak or leaks in the
equi pnent .

3.2 REQUI RED DREDG NG PRI SM OVERDEPTH, AND SI DE SLOPES
3.2.1 Required Dredging Prism

Wthin the specific areas indicated to be dredged or areas approved
by the Contracting Officer, the required dredging prismis defined
by the required depths and applicabl e side slopes as indicated and
specified. The actual quantity within the required dredging prism
will be conputed fromthe |ast surveys made before dredging.

3.2.2 Overdepth

To cover inaccuracies of the dredging process, nmaterial actually
renmoved fromwithin the specific areas to be dredged to a depth of
not nore than one foot below the required depth will be estimated
and paid for at the contract price.

3.2.3 Side Slopes

Material actually renpbved, wthin limts approved by the
Contracting Oficer, to provide for final side slopes not flatter
than 1 vertical on 3 horizontal, but not in excess of the ampunt
originally Iying above this Iimting side slope, will be estimated
and paid for, whether dredged in original position or by dredging
space below the pay slope plane at the bottom of the slope for

upsl ope material capable of falling into the cut. 1In conputing the
limting anmount of side-slope dredging an overdepth of one foot
measured vertically will be used.

3.2.4 Method of Obtaining Soundi ngs

Soundi ngs to deternine the volume of material renpved under this
contract will be made with an echo sounding survey recorder
operating on a frequency of 200 kil ohertz. The equi pnent shall be
adj usted by the bar/ball check nmethod to conpensate for variations
of the velocity of sound in water

3.2.5 Basis of Surveys
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The Governnment hydrographi ¢ surveys shall be the sole basis for
determ ni ng paynent for dredging and final acceptance.

3.3 QUALITY CONTROL

The contractor shall establish and maintain a quality contro
system for all dredging operations to assure conpliance wth
contract requirenents and record his inspections and tests under
this system

3.3.1 Inspections and Testing Requirenents

I nspections and testing shall be the responsibility of the
Contractor including but not linmited to the foll ow ng:

3.3.1.1 Placenent Area |Inspections and Tests

I nspection for adequacy of placenent area control discharge and
advancenent nethods, inspection for any required placenent area
mai nt enance, and surveillance for breaks in piping or overflow of
dredged material outside of placenent area.

3.3.1.2 Dredging Area Inspections and Tests

I nspections and tests to assure water quality standards are not
exceeded in the vicinity of the dredge during dredgi ng operations.

3.3.1.3 Equi prrent and Machi nery Requirenents

Al'l neasuring equi pnent, global positioning systens (GPS) and ot her
el ectronic positioning systens, data plotting and recording
equi pnment, and the procedures associated with each respective item
of equi pnent, shall be subject to the approval of the Contracting
Oficer. Verification of current calibration for each respective
item of equi pnment, as approved by the Contracting O ficer, shal
be provided by the Contractor prior to use of the equi pnment on the
work. Al records produced by the equi pment shall be inspected and
certified as conplete by the Contractor's Quality Contro
Representative and included as a part of the Daily Quality Contro
Report.

3.3.1.4 M scellaneous Inspections and Test Records

A copy of the records of all inspections and tests, as well as
record of corrective action taken, shall be included in the Contro
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Plan and furnished to the Contracting Oficer as a part of the
Daily Quality Control Report.

3.3.1.5 Control of Placenent Area Effl uent

The density of the effluent shall be deternined by a hydroneter or
wei ght - vol une nmet hod. The Contractor will have the option of the
hydronmeter nethod when settled solids are not present in the
sanple. When settled solids are present, the weight-vol une nethod
nmust be enployed for density deterninations. The sane technique
shall be used for establishing the benchmark water density standard
as that utilized in the sanples taken in the vicinity down current
of the dredge and placenment areas. The sanple nust be
representative of the actual condition of waters in the vicinity
of the respective work operations. Wen the hydroneter is used,
an instrunment such as Fisher Brand #14-331-5C2, or approved equal
shal | be used. Wen the weight-volunme nethod is enployed, a 1, 000
c.c. laboratory cylinder and a scale or bal ance capabl e of wei ghing
the sanple and cylinder to the nearest gram shall be used.

3.3.1.6 Inspection and Test Records

A copy of the records of inspections and tests, as well as record
of corrective action taken, shall be provided to the Contracting
Oficer with the Daily Report of Operations.

3.3.1.7 Reporting and Certificates

Al'l measuring, plotting, and recordi ng equi pnent and procedures
shall be subject to the approval of the Contracting Oficer.
Verification of their calibration, certified by the Contractor:s
Quality Control Representative, shall be furnished prior to use on
the work. Al'l records produced by the equipnment shall be
aut henticated by the authorized representative of the contractor
and then provided to the Contracting Oficer with the Daily Report
of Operations.

3.4 REPORTI NG REQUI REMENT

The contractor shall prepare and nmaintain a daily report of
operations and furnish copies daily to the Contracting O ficer.
A copy of the form prescribed for recording the required
i nformation and any further instructions on the preparation of the
report will be furnished at the preconstruction conference noted
in Section 01005. The contractor shall also furnish the follow ng
item(s) daily to the Contracting Oficer during dredging
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oper ati ons:
(1) For hydraulic dredges:

(a) Copy of dredge | everman's | og.

---000- - -
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Divisions 3 thru 16 Not Used



END OF TECHNICAL SPECIFICATIONS



